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CHECKLIST
AVOID COMMON ERRORS
HAVE YOU COMPLETED THE FOLLOWING?

ENCLOSED PROPER AMOUNT OF BID GUARANTY?
NOTE: NUMBERS (3) OR (4) BELOW MUST BE COMPLETED

ENCLOSED INSURANCE CHECKLIST, SIGNED BY CONTRACTOR’S AUTHORIZED
REPRESENTATIVE AND INSURANCE AGENT?

COMPLETED PARAGRAPH 7 (EXHIBIT “A”) - “A SOLE OWNER OR PARTNERSHIP”,
IF APPLICABLE?

COMPLETED PARAGRAPH 8 (EXHIBIT “A”) - “A CORPORATION, IF APPLICABLE?
A. AFFIXED A CORPORATE SEAL?
B. OBTAINED SIGNATURE OF PRESIDENT OR VICE PRESIDENT?
C. OBTAINED SIGNATURE OF SECRETARY OR TREASURER?
D. INCLUDED CORPORATE RESOLUTION, IF APPLICABLE?
COMPLETED VARIANCE FORM, IF APPLICABLE?
COMPLETED BID SHEET - INCLUDING UNIT PRICES AND EXTENSIONS?
INCLUDED PROPER DESCRIPTION OF ITEMS TO BE FURNISHED, IF APPLICABLE?

HAVE YOU READ SECTIONS OF EXHIBIT “B” AND EXHIBIT “C” CONCERNING BID
BONDS, SURETY BONDS, INSURANCE COVERAGE, AND NON-COLLUSION?

A. ENCLOSED NON-COLLUSION AFFIDAVIT OF PRIME BIDDER?

(ONLY FOR CONSTRUCTION AND SERVICES) COMPLETED BIDDER’S
PREQUALIFICATION STATEMENT AND SUBMIT WITH PROPOSAL, EXHIBIT “A”?
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ADVERTISEMENT FOR BIDS

1. Sealed Proposals will be received by the Township of Lower Merion for the following:

Ludington Library Rooftop (RTU) Replacement
HVAC Construction
Contract Numbers: 4025-18-03

Township Administration Building (TAB) / Public Safety Building (PSB)
Energy Recovery Unit (ERU) Replacement

HVAC Construction

Contract Numbers: 4025-18-04

Ludington Library RTU & TAB/PSB ERU Replacement {combined project}
HVAC Construction
Contract Numbers: 4025-18-05

2. Each Proposal shall be in a sealed envelope to be marked on the lower left corner as
follows:

“PROPOSAL FOR (indicate the item bid upon as indicated in paragraph no. 1 above).”

and to be addressed and delivered to:

The Office of the Township Secretary
Township of Lower Merion

75 East Lancaster Avenue

Ardmore, PA 19003

3. Proposals will be received until 11:00 A.M., prevailing time, Thursday, April 19, 2018 at
which time they will be publicly opened and read aloud.

4, Each Bidder will be responsible for the delivery of their Proposal to the proper office on
time. The Township will not be responsible for Proposals which are mismarked,
delivered to the wrong place or delayed in delivery or in the mail.

5. One copy of each Proposal shall be submitted in the form prescribed.

6. Each Proposal shall be accompanied by a Bid Guaranty as specified in the Instructions to
Bidders section of the Bid Document.

7. A Performance Bond and Labor and Materials Bond in the amount of 100% are required.
Also, a Maintenance Bond in the amount of 25% is required.

8. A Pre-Bid Conference will be held at the Township Administration Building at 75 E
Lancaster Avenue, Ardmore, PA 19003 on Tuesday, April 3, 2018 at 9:00 AM, for all
interested Bidders. Afterwards, for all interested Bidders, we will proceed to Ludington
Library at 5 S Bryn Mawr Avenue, Bryn Mawr, PA 19010.
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10.

11.

12.

ADVERTISEMENT FOR BIDS

Scope of Work

Ludington Library

The Township of Lower Merion is accepting bids for the replacement of the 40-ton
rooftop unit, RTU-1. The work includes, but is not limited to, selective demolition;
replacement of RTU-1; installation of a new building management system (BMS);
integration of RTU-1 and associated appurtenances with the new BMS; minor ductwork
modification and fabrication; testing and balancing; and associated incidental electrical
work.

Township Administration Building / Public Safety Building

The Township of Lower Merion is accepting bids for the replacement of the 10-ton
energy recovery unit, ERU-1. The work includes, but is not limited to, selective
demolition; replacement of ERU-1; minor ductwork modification and fabrication;
integration of ERU-1 with the existing BMS; installation of volume dampers; testing and
balancing; and associated incidental electrical work.

Bidders may submit bids on one project or the other, both library projects individually,
and/or both projects as one combined project. Individual and combined project bids may
be submitted by the same bidder.

Detailed specifications were developed by the Pennoni Associates, Inc. Questions
regarding the project scope shall be e-mailed to the attention of Joann Ma at
JMa@pennoni.com. The last day for receipt of written questions is end of business day
of Monday, April 9, 2018.

The Township of Lower Merion will respond only to bid-related questions; these may be
called in to the Purchasing Division of the Department of Finance at: (610)-645-6148.
All other question-technical or scope-related must be emailed to Pennoni as noted above.

Bidders may obtain electronic copies of drawings and specifications of this project
electronically, at no cost, by contacting the Department of Finance, Purchasing Division,
75 East Lancaster Avenue, Ardmore, PA 19003 during regular business hours (8:30 AM
to 4:30 PM), telephone (610) 645-6148.

ATTENTION IS CALLED TO THE FACT THAT NOT LESS THAN THE MINIMUM
SALARIES AND WAGES AS SET FORTH IN THE CONTRACT DOCUMENTS
MUST BE PAID ON THIS PROJECT, AND THAT THE CONTRACTOR MUST
ENSURE THAT EMPLOYEES AND APPLICANTS FOR EMPLOYMENT ARE NOT
DISCRIMINATED AGAINST BECAUSE OF THEIR RACE, COLOR, RELIGION,
DISABILITY, SEX OR NATIONAL ORIGIN.

The Board of Commissioners reserves the right to reject any or all bids or parts thereof or
to waive any informality or irregularity as deemed to the best interest of the Township.

Jody L. Kelley
Township Secretary
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PROPOSAL SUBMITTED ON BEHALF OF:

FOR: LUDINGTON LIBRARY RTU REPLACEMENT

MECHANICAL HVAC CONSTRUCTION: CONTRACT NUMBER: 4025-18-03

1. BIDS ARE TO BE SUBMITTED ON THIS FORM AND ANY EXCEPTIONS TO
CONTRACT DOCUMENTS, GENERAL CONDITIONS (EXHIBIT “B"),
INSTRUCTIONS TO BIDDERS (EXHIBIT “C”), DETAILED SPECIFICATIONS
(EXHIBIT “D”) AND SPECIAL CONDITIONS (EXHIBIT “E”) MUST BE WRITTEN
ON THE VARIANCE FORM PROVIDED FOR THIS PURPOSE.

2. In submitting this proposal, bidder acknowledges that it has carefully examined the Bid
and Contract Document together with the Addenda, if any (as indicated below) as
prepared by the Department of Finance, Purchasing Division, and is familiar with the
various conditions affecting the work hereinafter described, the manner and the time state
for performance.

Addendum No. Issuing Date

3. Bid Summary
Total Lump Sum Price Bid for Base Contract $
Total Price Bid for Contingency Item C-1 + $
Total Price Bid for the Contract $
Total Price Bid for Add Alternate A-1 $

4, Persons to Contact on matters concerning this Bid and Contract:

NAME OFFICIAL CAPACITY & TITLE TEL. NUMBER
«C )
«C )

C )
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5. Variance Form

Any variations that would materially or substantially change or alter the GENERAL
CONDITIONS, INSTRUCTIONS TO BIDDERS, DETAILED SPECIFICATIONS or
SPECIAL CONDITIONS must be submitted at the Pre-Bid Conference or if there is no
scheduled Pre-Bid meeting, written notice by either fax or e-mail must be submitted to
the Purchasing Agent no later than seven (7) says prior to the Bid Opening date. An
Addendum will be issued prior to Bid Opening for any changes or alterations found
acceptable to the Township. This Variance form is to be used only for variances which
are not materially or substantially less than the specifications required. Any variation not
covered by Addendum is at the risk of the Bidder and may be cause for rejection of the

Bid.
GENERAL CONDITIONS NO. (s) DETAILED DESCRIPTION
INSTRUCTIONS TO BIDDERS NO. (s) DETAILED DESCRIPTION
DETAILED SPECIFICATIONS NO. (s) DETAILED DESCRIPTION
SPECIAL CONDITIONS NO. (s) DETAILED DESCRIPTION

(Attach to this sheet if necessary)
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6. BID SHEET
ITEM DESCRIPTION TOTAL
NO. Base Contract
1 Mobilization and General Conditions: Permit, Contractor’s License, $
Bonding, Insurance, etc
2 Submittals $
3 Selective Demolition $
4 RTU-1 with electric heater, including associated ductwork (Material $
Only)
5 Installation of Item 4 (Labor Only) $
6 Associated Electrical Work, including testing and inspection $
7 HVAC Controls: New BMS for RTU-1 System $
8 HVAC testing, adjusting, and balancing, including pre-demolition airflow $
readings
9 Close out Documents $
Total Lump Sum Price Bid for Base Contract | $
ITEM DESCRIPTION
NO. Contingency Items TOTAL
Replace electric cables within existing conduit
$
C-1 C-1A) RTU-1 with electric heater $ (list higher of the
C-1B) RTU-2 with gas heater $ two amounts)

Total Price Bid for the Contract
(Total Lump Sum Price Bid for Base Contract plus Total Price Bid for Contingency Item C-1):

Dollars $

ITEM DESCRIPTION

NO. Add Alternate Items TOTAL

Gas Heater in lieu of Electric Heater at RTU-1

e Delete Base Contract Item #4 ¢ ) $

A-l e Add ‘RTU-1 with gas heater, including $ (sum of
associated ductwork (Material Only)’ components)

e Add gas piping and connections $
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7. If the Bidder is: A SOLE OWNER OR PARTNERSHIP (Please indicate which) execute
this part of the Proposal: SS #:
OR
TIN#:
DATE:
(Signature of Owner or Partner)
(Business Name of Bidder) (Print Name and Title)
(Address) (City) (State) (Zip) (Telephone Number)
8. If the Bidder is a: CO., INC., LLC, OR L.T.D. EIN#:

execute this part of the Proposal. If not executed by the Corporation (i.e. required
signatures as seen below and Corporate Seal affixed), a certified Corporate Resolution
authorizing the form of execution used must be attached to and made part of this Bid.

DATE:
(Corporate or Business Name of Bidder)
(Address) (City) (State) (Zip) (Telephone Number)
(Signature of Pres. or Vice-Pres.) (Signature of Secretary, Asst. Secretary,
Treasurer or Asst. Treasurer)
(Print Name and Title) (Print Name and Title)

CORPORATE SEAL
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PROPOSAL SUBMITTED ON BEHALF OF:

FOR: TAB/PSB ERU REPLACEMENT

MECHANICAL HVAC CONSTRUCTION: CONTRACT NUMBER: 4025-18-04

1. BIDS ARE TO BE SUBMITTED ON THIS FORM AND ANY EXCEPTIONS TO
CONTRACT DOCUMENTS, GENERAL CONDITIONS (EXHIBIT “B”),
INSTRUCTIONS TO BIDDERS (EXHIBIT “C”), DETAILED SPECIFICATIONS
(EXHIBIT “D”) AND SPECIAL CONDITIONS (EXHIBIT “E”) MUST BE WRITTEN
ON THE VARIANCE FORM PROVIDED FOR THIS PURPOSE.

2. In submitting this proposal, bidder acknowledges that it has carefully examined the Bid
and Contract Document together with the Addenda, if any (as indicated below) as
prepared by the Department of Finance, Purchasing Division, and is familiar with the
various conditions affecting the work hereinafter described, the manner and the time state
for performance.

Addendum No. Issuing Date

3. Bid Summary
Total Lump Sum Price Bid for Base Contract $
Total Price Bid for Contingency Item C-1 + $
Total Price Bid for the Contract $

4, Persons to Contact on matters concerning this Bid and Contract:

NAME OFFICIAL CAPACITY & TITLE TEL. NUMBER
«C )
«C )

C )
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5. Variance Form

Any variations that would materially or substantially change or alter the GENERAL
CONDITIONS, INSTRUCTIONS TO BIDDERS, DETAILED SPECIFICATIONS or
SPECIAL CONDITIONS must be submitted at the Pre-Bid Conference or if there is no
scheduled Pre-Bid meeting, written notice by either fax or e-mail must be submitted to
the Purchasing Agent no later than seven (7) says prior to the Bid Opening date. An
Addendum will be issued prior to Bid Opening for any changes or alterations found
acceptable to the Township. This Variance form is to be used only for variances which
are not materially or substantially less than the specifications required. Any variation not
covered by Addendum is at the risk of the Bidder and may be cause for rejection of the

Bid.
GENERAL CONDITIONS NO. (s) DETAILED DESCRIPTION
INSTRUCTIONS TO BIDDERS NO. (s) DETAILED DESCRIPTION
DETAILED SPECIFICATIONS NO. (s) DETAILED DESCRIPTION
SPECIAL CONDITIONS NO. (s) DETAILED DESCRIPTION

(Attach to this sheet if necessary)
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6. BID SHEET
ITEM DESCRIPTION TOTAL
NO. Base Contract
1 Mobilization and General Conditions: Permit, Contractor’s License, $
Bonding, Insurance, etc
2 Submittals $
3 Selective Demolition $
4 ERU, including associated curb and ductwork (Material Only) $
5 Installation of Item 4 (Labor Only) $
6 Associated Electrical Work, including testing and inspection $
7 HVAC Controls: Integrate with existing BMS $
8 HVAC testing, adjusting, and balancing, including pre-demolition airflow $
readings
9 Close out Documents $
Total Lump Sum Price Bid for Base Contract | $
ITEM DESCRIPTION
NO. Contingency Items TOTAL
C-1 Install volume dampers at ducts above 1 floor ceiling $
2Eachx$ / ea

Total Price Bid for the Contract
(Total Lump Sum Price Bid for Base Contract plus Total Price Bid for Contingency Item C-1):

Dollars $
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7. If the Bidder is: A SOLE OWNER OR PARTNERSHIP (Please indicate which) execute
this part of the Proposal: SS #:
OR
TIN#:
DATE:
(Signature of Owner or Partner)
(Business Name of Bidder) (Print Name and Title)
(Address) (City) (State) (Zip) (Telephone Number)
8. If the Bidder is a: CO., INC., LLC, OR L.T.D. EIN#:

execute this part of the Proposal. If not executed by the Corporation (i.e. required
signatures as seen below and Corporate Seal affixed), a certified Corporate Resolution
authorizing the form of execution used must be attached to and made part of this Bid.

DATE:
(Corporate or Business Name of Bidder)
(Address) (City) (State) (Zip) (Telephone Number)
(Signature of Pres. or Vice-Pres.) (Signature of Secretary, Asst. Secretary,
Treasurer or Asst. Treasurer)
(Print Name and Title) (Print Name and Title)

CORPORATE SEAL
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PROPOSAL SUBMITTED ON BEHALF OF:

PROPOSAL
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FOR: LUDINGTON LIBRARY RTU & TAB /PSB ERU REPLACEMENT (combined project)

MECHANICAL HVAC CONSTRUCTION: CONTRACT NUMBER: 4025-18-05

1.

BIDS ARE TO BE SUBMITTED ON THIS FORM AND ANY EXCEPTIONS TO
CONTRACT DOCUMENTS, GENERAL CONDITIONS (EXHIBIT “B”),
INSTRUCTIONS TO BIDDERS (EXHIBIT “C”), DETAILED SPECIFICATIONS
(EXHIBIT “D”) AND SPECIAL CONDITIONS (EXHIBIT “E”) MUST BE WRITTEN
ON THE VARIANCE FORM PROVIDED FOR THIS PURPOSE.

In submitting this proposal, bidder acknowledges that it has carefully examined the Bid
and Contract Document together with the Addenda, if any (as indicated below) as
prepared by the Department of Finance, Purchasing Division, and is familiar with the
various conditions affecting the work hereinafter described, the manner and the time state
for performance.

Addendum No. Issuing Date

Bid Summary

Total Lump Sum Price Bid for Base Contract

Total Price Bid for Contingency ltems +

A | B

Total Price Bid for the Contract

Total Price Bid for Add Alternate A-1 $

Persons to Contact on matters concerning this Bid and Contract:

NAME OFFICIAL CAPACITY & TITLE TEL. NUMBER

C )

C )

C )
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5. Variance Form

Any variations that would materially or substantially change or alter the GENERAL
CONDITIONS, INSTRUCTIONS TO BIDDERS, DETAILED SPECIFICATIONS or
SPECIAL CONDITIONS must be submitted at the Pre-Bid Conference or if there is no
scheduled Pre-Bid meeting, written notice by either fax or e-mail must be submitted to
the Purchasing Agent no later than seven (7) says prior to the Bid Opening date. An
Addendum will be issued prior to Bid Opening for any changes or alterations found
acceptable to the Township. This Variance form is to be used only for variances which
are not materially or substantially less than the specifications required. Any variation not
covered by Addendum is at the risk of the Bidder and may be cause for rejection of the

Bid.
GENERAL CONDITIONS NO. (s) DETAILED DESCRIPTION
INSTRUCTIONS TO BIDDERS NO. (s) DETAILED DESCRIPTION
DETAILED SPECIFICATIONS NO. (s) DETAILED DESCRIPTION
SPECIAL CONDITIONS NO. (s) DETAILED DESCRIPTION

(Attach to this sheet if necessary)
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BID SHEET

Exhibit “A”
PROPOSAL
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(Note: LL = Ludington Library; TAB / PSB = Township Administration Building / Public Safety Building)

ITEM DESCRIPTION TOTAL
NO. Base Contract

1 Mobilization and General Conditions: Permit, Contractor’s License, $
Bonding, Insurance, etc

2 Submittals $

3 LL: Selective Demolition $

4 LL: RTU-1 with electric heater, including associated ductwork (Material $
Only)

5 LL: Installation of Item 4 (Labor Only) $

6 LL: Associated Electrical Work, including testing and inspection $

7 LL: HVAC Controls: New BMS for RTU-1 System $

8 LL: HVAC testing, adjusting, and balancing, including pre-demolition $
airflow readings

9 TAB / PSB: Selective Demolition $

10 TAB / PSB: ERU, including associated curb and ductwork (Material Only) | $

11 TAB / PSB: Installation of Item 4 (Labor Only) $

12 TAB / PSB: Associated Electrical Work, including testing and inspection $

13 TAB / PSB: HVAC Controls: Integrate with existing BMS $

14 TAB / PSB: HVAC testing, adjusting, and balancing, including pre- $
demolition airflow readings

15 Close out Documents $

Total Lump Sum Price Bid for Base Contract | $
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ITEM DESCRIPTION
NO. Contingency Items TOTAL
LL: Replace electric cables within existing conduit
$
C-1 C-1A) RTU-1 with electric heater $ (list higher of the
C-1B) RTU-2 with gas heater $ two amounts)
TAB / PSB: Install volume dampers at ducts above 1% floor ceiling
C-2 $
2Eachx$ / ea
Total Price Bid for Contingency Items | $

Total Price Bid for the Contract
(Total Lump Sum Price Bid for Base Contract plus Total Price Bid for Contingency Items):

Dollars $
o Add Allrnate Items TOTAL
LL: Gas Heater in lieu of Electric Heater at RTU-1
e Delete Base Contract Item #4 ¢_ ) $
A-l e Add ‘RTU-1 with gas heater, including $ (sum of
associated ductwork (Material Only)’ components)
e Add gas piping and connections $
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7. If the Bidder is: A SOLE OWNER OR PARTNERSHIP (Please indicate which) execute
this part of the Proposal: SS #:
OR
TIN#:
DATE:
(Signature of Owner or Partner)
(Business Name of Bidder) (Print Name and Title)
(Address) (City) (State) (Zip) (Telephone Number)
8. If the Bidder is a: CO., INC., LLC, OR L.T.D. EIN#:

execute this part of the Proposal. If not executed by the Corporation (i.e. required
signatures as seen below and Corporate Seal affixed), a certified Corporate Resolution
authorizing the form of execution used must be attached to and made part of this Bid.

DATE:
(Corporate or Business Name of Bidder)
(Address) (City) (State) (Zip) (Telephone Number)
(Signature of Pres. or Vice-Pres.) (Signature of Secretary, Asst. Secretary,
Treasurer or Asst. Treasurer)
(Print Name and Title) (Print Name and Title)

CORPORATE SEAL
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5.1
5.2
5.3
5.4

GENERAL CONDITIONS INDEX

FAMILIARITY WITH PROPOSED WORK ......ccciiiiiiiieeiesieriee e 1
AUTHORITY (Lower Merion Township Code - Chapter 5, Article XI - Purchasing)...... 1
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SPECITICATION ...ttt sttt e e sbeebe s st e beebeeneenreas 4
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Substantial CoOMPIELION.........ooiiiiieieee e sreas 4
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SURETY BONDS ...ttt bbbt s st e bt e sbeenbeeneenreas 5
INSURANCE REQUIREMENTS (NOTE: INSURANCE CHECKLIST MUST BE
COMPLETED AND SUBMITTED WITH BID) ...ccoooiiiiiiieiieeeeeee e, 6
THE FOLLOWING REQUIREMENTS 5.1 THROUGH 5.4 APPLY ONLY TO
CONSTRUCTION AND SERVICES CONTRACTS: ...t 6
Township of Lower Merion Names an “Additional Insured”............ccooceiviinieninniiinnnn. 6
Special Insurance’s for Construction CONTrACES.........ccviviiierieiierie e 7
CaNCEHALION NOTICE. ... .eiuiiiiieieeie ettt be b e nreas 8
SUDCONIIACTONS. ...ttt b ettt e bt st e s b e et e st e sbeebe e st e sbeebeeneenreas 8
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5.5
5.6
5.7

THE FOLLOWING REQUIREMENTS 5.5 THROUGH 5.7 APPLY ONLY TO

GOODS CONTRACT S ittt ettt et e e st e e ebe e sra e e sbeesateebeesaeeenbeeaneean 8
Insurance (Applies only to GO0dSs CONLIACES) .......ccevveiiiiriieiereeee e 8
CaNCEIHALION NOLICE......uiii it e e s s b e e e e s s bt e e e s s sabbeeessbaeeeeans 9
PN (o [T Ao g t= I [0 U =To TR 9
COMPETENCY OF BIDDER.......ocooiiiiiictic ettt ettt b snee s ebaeanee s 9
MANDATORY REQUIREMENTS .. ..ooiii ettt ettt ne e 9
NONAPPROPRIATION: ..ttt e s bba e s ebta s s ebaa e sbaa e 9
PROOF OF BIDDER’S RESPONSIBILITY ..ottt 10
(0 ]I T I = 108 S TR 10
AWARD ... et e e et et a et e e s bt e e sbaaeabas 11
POINT OF DESTINATION - GOODS CONTRACTS ..ot 11
ACCEPTANCE AND INSPECTION OF GOODS.......cccecoieiieetee et 11
BRAND NAMES (OR EQUAL) .....uiii ettt sttt ba e ene s 11
RIGHT TO KINOW. ...ttt sttt st e e s ebta s s bta e s bea e abeas 12
(01187 N I I 2SR 12
WARRANTIES .ottt e et e e s bt e e e bt e e s b e e e s ebtaesbanesareas 12
DESCRIPTIVE LITERATURE - GOODS CONTRACTS ...ttt 13
OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER

DOCUMENTS ..t sa e e b e e s eb b e e s eb b e e s ebte e sebeaesabeas 14
SEPARATE CONTRACTS - CONSTRUCTION CONTRACTS....c..ccoev e 14
INDEPENDENT CONTRACTOR.......oii ittt sttt st s 14
AMERICANS WITH DISABILITIES ACT ...ttt st 15
SAFETY AND HEALTH REGULATIONS .......oiiiiiieecee ettt 15
DISPUTES ...ttt ettt e s e e st e e e e b e e s sbb e s s ebb e s sbteesbeaesabeas 16
TERMINATION FOR DEFAULT ...ttt sttt sttt s evaa s 17
CHANGES IN WORK ...ttt sttt sttt e s s ebta e s ebaa e s beeeaans 17
REPORTS, RECORDS AND DATA ...ttt ettt eve e sae s ebe e 19
PROTECTION OF WORK AND PROPERTY ...oooiiiiicec ettt 19
INDEMNIFICATION ...ttt ettt st e e s st e s sab e e s sbee s s aan e e 19
STEEL PRODUCTS PROCUREMENT ACT ....viiiiiieectie ettt 20
OTHER STATUARY GUARANTEES .......coi ettt 20
THE TOWNSHIP’S RIGHT TO DO WORK .....oviiiiiitieceecte ettt 20
HIRED EQUIPMENT ..ottt ettt ettt sate s beesnaesbeesneeabeesneeas 21
PAYMENT L.ttt e e e e e bt e e s eb b e e e sb b e e s eb b e e s bbe e s b beesbeaeasbeneaans 21
QUANTITIES OF ESTIMATE ....ooiiteectee ettt ettt ve e ns 22
CLAIMS FOR EXTRA COST oottt ettt ettt eva s sts et snae e nvessnneans 22
PERMITS, LICENSES AND TAXES ...ttt nve s 22
RIGHT OF SET-OFF ...ttt st st e s ta e s ebea e b 23
TIME FOR COMPLETION AND LIQUIDATED DAMAGES.........cccccoveviiiieecieere, 23
DEBARMENT POLICY ittt ettt ebt s s bta s s baa e 25
RIGHT TO KNOW ACT ...ttt ettt sttt ettt sttt e e saba e s saba e s sbba e abaeas 24

SALES TAX EXEMPTION (CONSTRUCTION)......ciiiiiiiiiiiiiieieieiesesee e 25



TOWNSHIP OF LOWER MERION EXHIBIT “B”

GENERAL CONDITIONS
PAGE 1 OF 26

(a) TOWNSHIP OF LOWER MERION

(1) CONTRACT GENERAL CONDITIONS

1 FAMILIARITY WITH PROPOSED WORK

11

The bidder is required to examine carefully the Bid Document. It is assumed that the
bidder understands the conditions to be encountered and the character, quality and
quantities of materials to be furnished for the completion and satisfaction of the
Specifications and Contract requirements.

1.2 The Contractor shall at all times observe and comply with all Federal and State laws and
local ordinances and regulations in any manner affecting the conduct of the work or the
employees on the project.

2 AUTHORITY (Lower Merion Township Code - Chapter 5, Article XI - Purchasing)

2.1 The Township Manager has designated a Purchasing Agent who shall serve as the
Contracting Officer for the Township of Lower Merion.

2.2 The Purchasing Agent shall procure for the Township supplies, materials, equipment and
contractual services.

2.3 The Purchasing Agent shall establish such regulations, procedures and files as necessary

to provide for an efficiently administered contracting system.

3 DEFINITIONS

As used herein, the following definitions shall apply:

ADDENDUM: A formal document, issued by Purchasing, which changes

specifications or bid terms and conditions prior to the time
of bid opening

AMENDMENT: Formal notification to contract parties of changes in price,

terms or conditions of a contract previously executed.

ASSIGNMENT: Transference of some property right or title to another

party.
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BID GUARANTY OR
GUARANTEE:

CONSTRUCTION:

CONTRACT:

CONTRACTOR:

DEBARMENT:

DEFAULT:

EMERGENCY:

GOODS:

HIGHWAY MATERIALS:
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A promise by a bonding company in case the bidder should
fail to perform its initial obligations after its bid has been
accepted, particularly its obligation to provide a
performance bond, to perform (or cause to be performed)
all those obligations provided the cost not exceed the
amount of the guarantee.

The process of erecting, altering, repairing or improving
any structure, building or other type of real property. It
does not include the routine operation, repair or
maintenance of existing structures, buildings or real

property.

All types of agreements, grants and orders for the purchase
or disposal of supplies, services, construction or any other
item.

One who contracts or is party to a contract.

Action by the Township to exclude individuals or firms
from contracting with the Township for a specified period
of time.

Failure to deliver the supplies or perform the services
within the time specified in the contract, failure to make
progress so as to endanger performance of the contract,
refusal or failure in a construction contract to prosecute the
work or any separable part within the time specified in the
contract.

A situation in which public health or safety is endangered.
A Purchasing Emergency is a need for parts, material and
labor required in connection with repairs due to
breakdowns of equipment, property, essential services or
when unforeseen circumstances arise.

Includes any personal property to be purchased by the
Township, including equipment, supplies, materials and
component or repair parts.

All those goods defined or listed as materials for the
construction, improvements and repair of highways in
“Specifications for Highway Improvements - 1930”
together with the latest revisions thereto of the Department
of Transportation Form 408, as last revised (all of which
are made part of this Contract as fully and with the same
effect as if they had been set forth at length in the body of
this Contract.)
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LIQUIDATED DAMAGES:

LUMP SUM:

MAINTENANCE BOND:

PERFORMANCE BOND:

PAYMENT BOND:

PUBLIC CONTRACT:

PURCHASING AGENT:

REQUIREMENTS CONTRACT:

RESPONSIBLE BIDDER:
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Liquidated damages are a specific sum (or a sum readily
determinable) of money stipulated by the contracting
parties as the amount to be recovered for each day of delay
in delivery of the product or completion of the contract.
They do not represent actual damages but are established in
the contract as a substitute for actual damages.

The price agreed upon between vendor and Township for a
group of items or a service. The items are not broken down
by individual value.

A promise from a surety covering any defects which may
develop in the work caused by defective inferior material
and/or workmanship in the amount of 25% of the total
contract amount for a period of two (2) years from date of
completion, approval and acceptance of the entire work.

A promise from a bonding company (“the surety”) to
perform (or cause to be performed) those obligations of the
contractor (“the principal”), when the contractor fails to
perform its obligations, in an amount up to but not
exceeding the amount of the bond (“penal sum”). The
obligation of a surety under a performance bond shall be in
addition to and not offset by any applicable warranty.

A promise from a surety, in case the contractor fails to
pay his laborers or suppliers amounts due for labor or
material used in the contract, to pay those suppliers the
amounts due up to the amount of the bond.

A Contract exceeding $20,100.00 for the construction,
reconstruction, alteration or repair of any public building or
other public work or public improvement, including
heating or plumbing contracts, under the terms of which the
contractor is required to give a performance bond and labor
and material payment bond.

The person authorized by the Township Manager to fulfill
the condition of central procurement in accordance with the
requirements of the Lower Merion Township
Administrative Code and the First Class Township Code.

A method of contracting with a wvendor to supply
goods/services to the Township with goods/services being
released on an “as needed basis”.

A responsible bidder is one who is financially responsible,
and is possessed of a judgment, skill, ability, capacity and
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RESPONSIVE BIDDER:

RETENTION:

SERVICES:

SPECIFICATION:

STATE:
SUBCONTRACTOR:

SUBSTANTIAL COMPLETION:

TOWNSHIP:

VENDOR:

WARRANTY:

WORK:
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integrity requisite and necessary to perform and complete a
public contract according to its terms.

A person or firm which has submitted a bid conforming to
all terms, conditions and requirements of the Invitation to
Bid.

The withholding of a part of the purchase payment due
until the purchase has been finally accepted as fully
meeting specifications.

The rendering of time and effort by a contractor to produce
a desired effect rather than the furnishing of a specific
item or product.

Any description of a physical or functional characteristic of
a supply or service. It may include a description of any
requirement for inspecting, testing or preparing a supply or
service for accepted delivery.

Commonwealth of Pennsylvania.

Is an individual, group, partnership or corporation having a
direct contract with the Contractor to furnish special
services, labor or materials towards the completion of the
Contractor’s contract.

Construction that is sufficiently completed in accordance
with contract documents and certified by the architect or
engineer of the contracting body, as modified by change
orders agreed to by the parties, so that the project can be
used, occupied or operated for its intended use. In no event
shall a project be certified as substantially complete until at
least 90% of the work on the project is completed.

Township of Lower Merion, 75 East Lancaster Avenue,
Ardmore, Pennsylvania 19003.

Any  corporation,  partnership,  individual,  sole
proprietorship, joint stock company, joint venture or any
legal entity through which goods or services are purchased.

An undertaking, either express or implied, that a certain
fact regarding the subject matter of a contract is as it is
declared or promised to be

As specified in the Detailed Specifications and Special
Conditions, includes all labor and/or materials, equipment
and any other facilities necessary for the Contractor to
complete the contract.
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4 SURETY BONDS

4.1

4.2

4.3

44

4.5

4.6

When a Contract is for Construction and the contract/bid amount is over $5,000.00, the
contractor to whom the Contract is awarded will be required to execute a “Performance
Bond” covering satisfactory performance of the work or hire contracted in the amount of
one hundred percent (100%) of the Contract; and a “Labor and Materials Bond” covering
the prompt payment in full for utility services rendered, for all materials furnished and
for labor supplied or performed in the prosecution of the work or hire, in the full amount
of the Contract. If the contract amount is between $1,500.00 and $5,000.00, a
Performance Bond shall not be required, however, a Labor and Materials Bond in the
amount of fifty percent (50%) of the total contract shall be required.

When a Contract is for construction, erection, installation, completion, alteration, repair
of or addition to any public work or improvement of any kind, the bidder to whom the
Contract is awarded will be required to execute those bonds as set forth in paragraph 4.1
above and a “Maintenance Bond” covering any defects which may develop in the work
caused by defective or inferior materials and workmanship, in the amount of twenty-five
percent (25%) of the value of the work. The “Maintenance Bond” is to continue in effect
for a period of two (2) years from the date of completion, approval and acceptance of the
entire work.

When a Contract is for goods and/or services and the total contract bid amount is under
$20,100.00, there are no bonding requirements. If the bid amount is over $20,100.00, the
bidder to whom the Contract is awarded will be required to execute a “Performance
Bond” covering satisfactory performance of the Contract by the bidder in the amount of
one hundred percent (100%) of the contract.

All Bonds must be executed by a corporate surety satisfactory to the Township of Lower
Merion. Any corporate surety submitted to the Township of Lower Merion must provide
verification of at least an “a” rating from A.M. Best or a similar rating from another
nationally recognized rating agency/service. A Power of Attorney and the corporate
surety’s latest statement of assets and liabilities must accompany each Bond. The Seller
must promptly furnish any additional security as may be required from time to time to
protect the interests of the Township of Lower Merion. All bond costs shall be borne
solely by the contractor/bidder.

In lieu of the “Performance Bond”, “Labor and Materials Bond” and “Maintenance
Bond”, an “Irrevocable Letter of Credit” presentable at the financial institution’s counter
in the greater Philadelphia area will be accepted for Construction and Service contracts.
An Irrevocable Letter of Credit must be accompanied by a completed Letter of
Agreement form. A separate Irrevocable Letter of Credit must be submitted for each
required bond. Copies of Letter of Credit Agreement forms are available in the
Purchasing Department.

For specific Bond requirements, refer to the Special Conditions section of this contract.
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5 INSURANCE REQUIREMENTS (NOTE: INSURANCE CHECKLIST MUST BE
COMPLETED AND SUBMITTED WITH BID)

THE FOLLOWING REQUIREMENTS 51 THROUGH 54 APPLY ONLY TO
CONSTRUCTION AND SERVICES CONTRACTS:

5.1 Township of Lower Merion Names an “Additional Insured”

All contractors are required to procure and maintain the following insurance coverages
with the Township of Lower Merion named as an “Additional Insured.” Only certificates
of insurance from companies licensed to do business in the Commonwealth of
Pennsylvania and acceptable to the Township will be approved. A copy of the insurance
certificate must be provided for each contract document.

5.1.a Workers’ Compensation Insurance

The contractor must maintain during the life of this contract Workers’
Compensation Insurance for their employees. Coverage must be in accordance
with statutory requirements of the Commonwealth. Coverage should include
Employer’s Liability with minimum limits of:

Bodily Injury by Accident $100,000 per accident
Bodily Injury by Disease $100,000 per person
Bodily Injury by Disease $500,000 policy limit

5.1.0  Commercial General Liability

The contractor must maintain during the life of this contract Public Liability
Insurance to protect him/her, and their subcontractors and the Township for
injury or damage caused directly by him or his employees for the following

limits:

General Aggregate: $2,000,000
Per Occurrence: $1,000,000
Products and Completed Operations $2,000,000

Personal and Advertising Injury: $1,000,000
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Automobile Insurance

The contractor must maintain during the life of this contract Automobile
Liability for all vehicles (owned, non-owned and hired) operating in furtherance
of this contract for the following limits:

Combined Single Limit $1,000,000

5.2 Special Insurance’s for Construction Contracts

Umbrella Liability

5.2.an Umbrella excess liability or excess liability insurance or its equivalent with
Minimum limits.

5.2.b Underground and/or Blasting Liability

All contractors employing mechanical digging devices or requiring blasting must
procure and maintain underground and/or blasting liability insurance for the
period of time work is in progress. Coverage amounts to be the same limits as
those stated in paragraph 5.1.b.

5.2.c Owner Protective Coverages

Contractor shall also take out, pay for and maintain until completion and
acceptance of the work required by this contract a separate policy of insurance
naming (1) the Owner, its officers, agents and employees, and (2) theEngineers
as insured. This separate policy shall provide coverage to the Owner and its
officers, agents and employees and the Engineer with respect to said work. Both
personal injury and property damage insurance must be on an occurrence basis.
The policy shall provide coverage to the full limit of liability stated in the
declarations, and if the Owner and its officers, agents and employees of the
Engineer have other insurance against the loss covered by said policy, that other
insurance shall be excess insurance only. Policy shall provide a minimum
coverage of $1,000,000 per occurrence, unless otherwise noted in the Special
Conditions section.

5.2.d Property Insurance

The Contractor will take out and maintain during the life of this contract “All
Risk” coverage on the entire work. This insurance shall include the interests of
the Contractor, Owner, Township and any Trustee named by the Owner as their
interests may appear.
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Cancellation Notice

Notice of Cancellation, nonrenewal, or material change in coverage shall be provided to
the Township of Lower Merion. The words “endeavor to” and “but failure to” (to end of
sentence) are to be eliminated from the Notice Cancellation provision on standard
ACORD certificates.

Subcontractors

The Contractor shall require all subcontractors to maintain during the term of the
contract commercial general liability insurance, business auto liability insurance,
workers’ compensation and employers’ liability insurance (or personal health insurance)
and professional liability insurance to the same extent required of the Contractor unless
any such requirement is expressly waived or amended by the Township in writing. The
Contractor, shall furnish, upon request of the Township, Subcontractos’ certificates of
insurance.

THE FOLLOWING REQUIREMENTS 5.5 THROUGH 5.7 APPLY ONLY TO GOODS

CONTRACTS:

5.5

Insurance (Applies only to Goods Contracts)

All suppliers are required to procure and maintain the following insurance coverages.
Only certificates of insurance from companies licensed to do business in the
Commonwealth of Pennsylvania and acceptable to the Township, will be approved. A
copy of the insurance certificate must be provided for each contract document.

5.5.a Workers’ Compensation Employer’s Liability

The supplier must maintain during the life of this contract Workers’
Compensation Insurance for their employees. Coverage must be in accordance
with statutory requirements of the Commonwealth. Coverage is to include
Employer’s Liability with minimum limits of:

Bodily Injury by Accident $100,000 per accident
Bodily Injury by Disease $100,000 per person
Bodily Injury by Disease $500,000 policy limit

5.5.0 Commercial General Liability

The supplier must maintain during the life of this contract Commercial General
Liability insurance to protect him/her, his/her subcontractors and the Township
for injury or damage caused directly by him/her or their employees for the
following limits:

General Aggregate: $1,000,000
Per Occurrence: $1,000,000
Products and Completed Operations $1,000,000

Personal and Advertising Injury: $1,000,000
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5.5.c  Automobile Insurance

The supplier must maintain during the life of this contract Automobile Liability
for all vehicles (owned, non-owned and hired) operating in furtherance of this
contract for the following limits:

Combined Single Limit $1,000,000

Cancellation Notice

Notice of Cancellation must be provided to the Township and indicated on the
Certificate for all policies.

Additional Insured

All Certificates of Insurance should list the Township of Lower Merion as Additional
Insured.

6 COMPETENCY OF BIDDER

6.1

6.2

The Board of Commissioners may reject the bid of any person, firm or corporation that is
in arrears or is in default to the Township upon any debt or contract, or that is a
defaulter, as surety or otherwise, upon any obligation to the Township or that failed to
perform faithfully any previous contract with the Township or that, after investigation, is
shown to be non-responsible.

The bidder, if requested, must present within forty-eight (48) hours evidence satisfactory
to the Township of performance ability and possession of necessary facilities, pecuniary
resources and adequate insurance to comply with terms of the bid and the contract
documents.

7 MANDATORY REQUIREMENTS:

7.1

The Purchasing Department has established certain mandatory requirements which must
be included as part of any bid. The use of the terms “shall”, “must” or “will”” (except to
indicate simple futurity) in this Invitation to Bid indicate a mandatory requirement or
condition. The words “should” or “may” in this Invitation to Bid indicate desirable
attributes or conditions, but are permissive in nature. Deviation from, or omission of,
such a desirable feature will not by itself cause rejection of a proposal.

8 NONAPPROPRIATION:

8.1

The vendor recognizes that any agreement entered into shall commence upon the day
first provided and continue in full force and effect until termination in accordance with
its provisions. The vendor and the Township herein recognize that the continuation of
any contract after the close of any given fiscal year of the Township which fiscal years’
end on December 31 of each year, shall be subject to the approval of the budget of the
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Township providing for or covering such contract item as an expenditure therein. The
Township does not represent that said budget item will be actually adopted, said
determination being the determination of the Township Board of Commissioners at the
time of the adoption of the budget.

PROOF OF BIDDER’S RESPONSIBILITY

9.1

9.2

9.3

9.4

9.5

10.1

In presenting a bidder’s financial qualifications none of the following may be included in
any representation of liquid assets:

9.1.a Capital Stock of the Contractor

9.1.b  Accounts Receivable against which assignments have been made
9.1.c Equity in real estate

9.1.d Life Insurance

9.1.e  Reserve representing prepayment of taxes or other expenses
9.1.f Deposits held as security for other contracts

9.1.g Capital of proposed subcontractors

Upon request, bidder shall file an experience questionnaire and financial statement with
the Township. The questionnaire and statement shall be certified to be true and correct
by an affidavit sworn to or affirmed before a notary public, or other officer empowered
to administer oaths or affirmations.

In addition to the financial qualifications, the bidder may be required to prove to the
satisfaction of the Township that he has successfully completed a contract for similar
work in an amount of not less than seventy-five percentum (75%) of the amount of the
proposed contract.

The foregoing will guide the Township in determining the responsibility of the bidder,
but additional information may be requested by the Township whenever in its judgment
such information is necessary to determine the responsibility of the bidder.

In the event the bidder fails, refuses or neglects to submit any required information
within the reasonable time stated in any request therefore or fails to qualify as a
responsible bidder, his proposal guaranty shall be forfeited to the use of the Township,
not as a penalty, but as liquidated damages.

UNIT PRICES

When the Contract Documents provide for portions or quantities of Work on a unit price
basis, such estimated quantities in the Contract are approximate and are to be used only
as a basis for estimating the probable cost of the work and for comparing the proposals
offered for the work. The Contractor agrees that, during progress of the work, the
Township may find it advisable to increase or decrease the quantities as the Township
may deem necessary or desirable. The actual amount of work to be done and material to
be furnished on a Unit Price basis may differ from the estimated quantities. The
Township shall make payment for Unit Price Work based on the actual number of units
installed on the completed work.
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AWARD

111

11.2

11.3

114

When a bid received has been determined by the Township of Lower Merion to be
satisfactory, a Contract shall be awarded to the lowest responsible bidder within sixty
(60) days of the date of bid opening or all bids shall be rejected except as otherwise
provided in this Contract document.

If the award is delayed by a required approval of another government, agency, the sale of
bonds or the award of a grant or grants, the Township shall reject all bids or award the
contract to the lowest responsible bidder within 120 days of the date of bid opening.

Thirty (30) day extensions of the date for the award may be made by the mutual written
consent of the Township and the lowest responsible bidder.

Awards will be made at scheduled Board of Commissioners meetings.

POINT OF DESTINATION - GOODS CONTRACTS

121

12.2

All goods shipped to the Township must be shipped F.O.B., Destination Freight Prepaid.
(Cost of shipping to be included in bid price)

Deliveries will be accepted between the hours of 8:15 A.M. and 3:00 P.M. on weekdays
only. No deliveries will be accepted on Saturday, Sunday or Holidays, unless previous
arrangements have been made by the receiving agency.

ACCEPTANCE AND INSPECTION OF GOODS

13.1

13.2

Goods delivered under this bid shall remain the property of the Supplier until physical
inspection is made and thereafter accepted to the satisfaction of the Township and must
comply with the terms herein and be fully in accord with specifications and of the
highest quality.

In the event the goods delivered to the Township are found to be defective or do not
conform to specifications, the Township reserves the right to cancel the order upon
written notice to the Seller and return said goods to the Seller at the Seller’s expense.
Township will charge Seller for the cost of inspecting goods rejected.

BRAND NAMES (OR EQUAL)

141

14.2

Specifications of products by name are intended to be descriptive of quality of
workmanship, finish and performance. Desirable characteristics are not intended to be
restrictive. Substitutions of products for those named will be considered provided the
vendor certifies that the function characteristics, performance and endurance qualities of
the material offered is equal or superior to that specified.

Since the Township does not wish to rule out other competition and equal brands or
makes, the phrase OR APPROVED EQUAL is implied throughout this contract.
However, if the product other than that specified is bid, it is the vendor’s responsibility
to name such a product within his bid and to prove to the Township that said product is
equal to that which is specified.
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14.3  Evidence in the form of samples, or in the case of mechanized equipment,
demonstrations may be requested if the brand is other than specified. Such samples or
demonstrations are to be furnished after the date of bid opening, upon request of the
Township. If samples or demonstrations should be requested, such samples must be
received by the Township no later than five (5) days after formal request is made.

RIGHT TO KNOW

15.1  All products supplied that are included within the definition of hazardous substances as
specified in the general laws of the State of Pennsylvania entitled “Hazardous Substance
Right-To-Know Act” must be accompanied with Material Safety Data Sheets as defined
by legislation. No product containing asbestos or polychlorinated biphenyl (PCB) in any
form will be considered for award by the Township.

QUALITY

16.1  All materials used for the manufacture or construction of the goods covered by
this bid shall be new. The items bid must be new, the latest model, to the best
quality and highest grade workmanship.

WARRANTIES

17.1  With regard to the goods, materials and equipment which are sold under this contract, or
which are incorporated in the construction required by this contract, and in addition to
other warranties arising by the operation of law or offered by the Vendor, Vendor
warrants to the Township that;

(a) the title conveyed shall be goods, and its transfer rightful, and they shall be delivered
free and clear of all liens, claims, security interests or encumbrances;

(b) they will be delivered free and clear of the rightful claim of any third party for
infringement of any patent, copyright or trademark rights;

(c) they will be delivered new and unused, unless otherwise specified by the Township;
they will be of good quality, free from defects, and “merchantable” as this term is
defined in 13 Pa. C.S.A. 1101 to 9507; they will be in conformity with any applicable
description or specification set out by the Township in this invitation.

The above warranty obligations shall survive termination of this contract.

The Township shall not be deemed to have waived its remedies for breach of any of these
warranties by its acceptance of any goods, materials, equipment, labor, work or construction.

VENDOR SHALL BE LIABLE FOR INCIDENTAL OR CONSEQUENTIAL DAMAGES
RESULTING IN WHOLE OR IN PART FROM ITS BREACH OF ANY OF THESE
WARRANTIES.
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In regard to the labor, work and construction required of Vendor under this contract, and
in addition to other warranties arising by operation of law or offered by the Vendor,
Vendor warrants to the Township that;

(a) title to all work, covered by application of Vendor for payment, will pass to the
Township either by incorporation in the construction or upon receipt of payment by the
Vendor, whichever occurs first, free and clear of all liens, claims, security interests or
encumbrances;

(b) the work shall be performed in a first class and workmanlike manner; the work shall
be of good quality, free from faults and defects, and in conformity with the contract
documents;

(c) if, within 30 days after the day of final acceptance of the work, any of the work if
found to be defective or not in accord with the contract documents, the Vendor shall
correct it promptly after receipt of a written notice from the Township to do so unless the
Township has previously given the Vendor a written acceptance of the defective or
nonconforming condition; the Township shall give such notice promptly after discovery
of such condition.

The above warranty obligations shall survive termination of this contract.

If the Township prefers to accept defective or nonconforming work, it may do so instead of
requiring its removal or correction, in which case a change order will be issued to reflect a
reduction in the contract sum where appropriate and equitable. Such adjustment shall be effected
whether or not final payment has been made.

The Vendor shall be liable for incidental or consequential damages resulting in whole or in parts
from its breach of any warranty.

DESCRIPTIVE LITERATURE - GOODS CONTRACTS

18.1

Bid Proposals for the furnishing of equipment shall be accompanied by manufacturer’s
descriptive literature including technical data and equipment specifications. Additional
information or specific literature requirement may be detailed in the Special Conditions
or Detailed Specifications.
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OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER DOCUMENTS

19.1

19.2

19.3

The Drawings, Specifications and other documents the Architect prepares for this
Project are and shall remain the property of the Township, the
Architect/Engineer. Both the Township and the Architect/Engineer retain all
common law, statutory and other reserved rights, including any copyright.

The Township and the Architect/Engineer have provided the Drawings, Specifications
and other documents the Architect/Engineer prepares for this Project (and copies
thereof furnished to the Contractor) solely for use in this Project. ~ Any other use
requires the specific written consent of the Township and Architect/Engineer. The
Contractor, Subcontractor, Sub-subcontractor, and material or equipment suppliers,
shall not use such documents on other projects, including additions to the Project
outside the scope of the Work.

The Township and Architect/Engineer hereby grant to the Contractor, Subcontractors,
Sub-Subcontractors and material or equipment suppliers a limited license to use and
reproduce applicable portions of the Drawings, Specifications and other documents the
Architect/Engineer prepares for this Project. Subcontractors, Sub-subcontractors and
material or equipment suppliers shall take such license limited strictly to documents
appropriate for use in their own work. Such license shall include authority to submit or
distribute licensed documents to meet official regulatory requirements or for other
official purposes for this project.

SEPARATE CONTRACTS - CONSTRUCTION CONTRACTS

20.1

20.2

20.3

The Contractor shall coordinate his operations with those of other Contractors.
Cooperation will be required in the arrangement for the storage of materials and in the
detailed execution of the work. The Contractor, including his subcontractors, shall keep
informed of the progress and the detail work of other Contractors and shall notify the
Township immediately of lack of progress or defective workmanship on the part of other
Contractors. Failure of a Contractor to keep informed of the work progressing on the site
and failure to give notice of lack of progress or defective workmanship by others shall be
construed as acceptance by him of the status of the work as being satisfactory for proper
coordination with his own work.

Sub-Contracting of all or any part of this contract requires written approval by the
Township prior to the start of work.

Contractors and/or Sub-Contractors shall not place any signage on Township property
without express approval of the Township.

INDEPENDENT CONTRACTOR

21.1

The relation of the Contractor to the work to be performed by him under this Contract
shall be that of independent Contractor. As such he will be responsible for all risks,
casualties, damage, loss or injury of every description to persons or property that may
arise or be incurred in or during the conduct and progress of said work by or on account
during the conduct and progress of said work by or on account of any act, negligent or
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otherwise, omission, neglect or misconduct of Contractor or of any of the employees
engaged thereupon or therein, and shall keep the Township free and discharged of and
from any and all responsibility or liability therefore of any sort or kind. The Contractor
shall make good any damage that may occur in consequence of the work or any of it, and
shall assume all blame, loss and responsibility of whatsoever nature by reason of neglect
or violation of any Federal, State, County or Township law, regulation or ordinance.

22 AMERICANS WITH DISABILITIES ACT

22.1

222

Pursuant to federal regulations promulgated under the authority of The Americans with
Disabilities Act, 28 C.F.R. Section 35.101 et. seq., the Contractor understands and agrees
that no individual with a disability shall, on the basis of disability, be excluded from
participation in this contract or from activities provided for under this contract. As a
condition of accepting and executing this contract, the Contractor agrees to comply with
the “General Prohibitions Against Discrimination”, 28 C.F.R. Section 35.130, and all
other regulations promulgated under Title 1l of the Americans with Disabilities Act
which are applicable to the benefits, services, programs, and activities provided by the
Township of Lower Merion through contracts with outside contractors.

The Contractor shall be responsible for and agrees to indemnify and hold harmless the
Township of Lower Merion from all losses, damages, expenses, claims, demands, suits
and actions brought by any party against the Township of Lower Merion as a result of
the Contractor’s failure to comply with these provisions.

23 SAFETY AND HEALTH REGULATIONS

23.1

23.2

The Contractor shall comply with, and ensure that the Contractor’s personnel and
subcontracted personnel comply with, all current applicable local, state and federal
policies, regulations and standards relating to safety and health, including, by way of
illustration and not limitation, the standards of the Occupational Safety and Health
Administration for the General Industry and for the Construction Industry, the Federal
Environmental Protection Agency Standards and the applicable standards of the
Pennsylvania Department of Environmental Protection. The Contractor shall provide, or
cause to be provided, all technical expertise, qualified personnel, equipment, tools and
material to safely accomplish the work specified to be performed by the Contractor and
subcontractor(s).

The Contractor shall identify to the Township Project Officer at least one on-site person
who is the Contractor’s competent, qualified, and authorized person on the work site and
who is, by training or experience, familiar with policies, regulations and standards
applicable to the work being performed. The competent, qualified and authorized person
must be capable of identifying existing and predictable hazards in the surroundings or
working conditions which are unsanitary, hazardous or dangerous to
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employees, shall be capable of ensuring that applicable safety regulations are complied
with, and shall have the authority and responsibility to take prompt corrective measures,
which may include removal of the Contractor’s personnel from the work site.

The Contractor shall provide to the Township, at the Township’s request, a copy of the
Contractor’s written safety policies and safety procedures applicable to the scope of
work. Failure to provide this information within seven (7) days of the Township’s
request may result in cancellation of the award.

The Contractor certifies that all material supplied or used under this Contract meets all
Occupational Safety and Health Administration (O.S.H.A.) requirements, both Federal
and those of the Commonwealth of Pennsylvania; and further certifies that, if the
material delivered or used in the performance of the work is found to be deficient in any
of the applicable state or federal occupational safety and health requirements, all costs
necessary to bring the material into compliance with the requirements shall be borne by
the Contractor.

DISPUTES

All disputes arising under the Contract or its interpretation, whether involving law, fact,
extra work or breach of contract shall within ten (10) days of commencement of the
dispute be presented by the Contractor to the Township for decision. All papers
pertaining to claims shall be filed in quadruplicate. Such notice need not detail the
amount of the claim, but shall state the facts surrounding the claims in sufficient detail to
identify the claim together with its character and scope. In the meantime, the Contractor
shall proceed with the work as directed. Any claim not presented within the time limit
specified within this paragraph shall be deemed to have been waived except that if the
claim is of a continuing character and notice of the claim is not given within ten (10)
days of its commencement, the claim will be considered only for a period commencing
ten (10) days prior to the receipt by the Township of notice thereof.

Each decision by the governing body of the Township will be in writing and will be
mailed to the Contractor by registered mail, return receipt requested.

If the Contractor does not agree with any decision of the Township, he shall in no case
allow the dispute to delay the work but shall notify the Township promptly that he is
proceeding with the work under protest and he may then accept the matter in question
from the final release.

Any controversy or claim arising out of or relating to this contract, or the breach thereof,
shall be settled by arbitration administered by the American Arbitration Association in
accordance with its Commercial Arbitration Rules and judgment on the award rendered
by the arbitrator(s) may be entered in any court having jurisdiction thereof.
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TERMINATION FOR DEFAULT

25.1

25.2

25.3

254

The Contract will remain in force for the full period specified and until the Township
determines that all requirements and conditions have been satisfactorily met and the
Township has accepted the Work, and thereafter until the Contractor has met all
requirements and conditions relating to the Work under the Contract Documents
following the initial Contract Term and all Subsequent Contract Terms, including
warranty and guarantee periods. However, the Township will have the right to terminate
this Contract sooner if the Contractor has failed to perform satisfactorily the Work
required, as determined by the Township in its discretion.

In the event the Township decides to terminate this Contract for failure to perform
satisfactorily, the Township will give the Contractor at least fifteen (15) days written
notice before the termination takes effect. Such fifteen (15) day period will begin upon
the mailing of notice by the Township. If the Contractor fails to cure the default within
the fifteen (15) days specified in the notice and the Contract is terminated for the
Contractor’s failure to provide satisfactory performance, the Contractor will be entitled
to receive compensation for all Contract services satisfactorily performed by the
Contractor and allocable to the Contract and accepted by the Township prior to such
termination.  However, an amount equal to all additional costs required to be
expended by the Township to complete the Work covered by the Contract, including
costs of delay in completing the project, shall be either subtracted from any amount due
the Contractor or charged to the Contractor in the event the Township terminates the
Contract.

Except as otherwise directed by the Township, or in the case of termination for default
(in which the Contractor may be entitled to cure, at the option of the Township), the
Contractor shall stop Work on the date of receipt of notice of the termination or other
date specified in the notice, place no further orders or subcontracts for materials,
services, or facilities except as are necessary for the completion of such portion of the
Work not terminated, and terminate all contracts and subcontracts and settle all
outstanding liabilities and claims.

In the event that any termination for default shall be found to be improper or invalid by
any court of competent jurisdiction, then such termination shall be deemed to have been
a termination for convenience.

CHANGES IN WORK

26.1

26.2

No changes in the work covered by the approved contract documents shall be made
without having prior written approval of the Township. Charges or credits for the work
covered by the approved change shall be determined by one or more of the following
methods:

26.1.a Unit bid prices previously approved, and or

26.1.b An agreed lump sum, and or

26.1.c The actual cost of time and materials

To the cost for the above items, there shall be added fixed fee to be added and agreed
upon but not to exceed fifteen percent (15%) of the estimated cost of the work. The fee
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shall be compensation to cover the cost of supervision, overhead, bond, profit and any
other general expenses.

A Change Order is a written order to the Contractor signed by the Purchasing Agent and
issued after execution of the Contract, authorizing a change in the work or an adjustment
in the contract sum or the contract time. The contract sum and the contract time may be
changed only by Change Order. Acceptance of the Change Order by the Contractor
indicates his agreement therewith, including the adjustment in the contract sum or the
contract time.

The Township reserves the right at any time to make changes in any one or more of the
following; (a) Specifications, drawings, and data incorporated in this Contract where the
items to be furnished are to be specifically manufactured for the Buyer; (b) Methods of
shipment or packing; (c) place of delivery; and (d) time of delivery. If any such change
causes an increase or decrease in the cost of or the time required for performance of this
Contract, an equitable adjustment shall be made in the contract price or delivery schedule
or both. Any claim by Contractor for adjustment under this clause shall be deemed
waived unless asserted in writing within ten (10) days from receipt by Contractor of the
change. Price increases or extensions of time for delivery shall not be binding on Buyer
unless evidenced by a written notice issued and signed by Buyer.

The Township, without invalidating the Contract, may order changes in the work within
the general scope of the Contract consisting of additions, deletions or other revisions, the
Contract sum and the Contract time being adjusted accordingly. All such changes in the
work shall be authorized by Change Order, and shall be performed under the applicable
conditions of the Contract Document.

Should concealed conditions encountered in the performance of the work below the
surface of the ground or should concealed or unknown physical conditions below the
surface of the ground or should concealed or unknown conditions in an existing structure
of an unusual nature differing materially from those ordinarily encountered and generally
recognized as inherent in the work of the character provided for in this Contract be
encountered, the Contract sum shall be equitably adjusted by Change Order upon claim
by either party made within ten (10) days after the first observance of the conditions.

If the Contractor wishes to make a claim for an increase in the contract sum he shall give
the Township written notice thereof within ten (10) days after the occurrence of the
event giving rise to such claim. This notice shall be given by the Contractor before
proceeding to execute the work except in an emergency endangering life or property in
which case the Contractor shall proceed in accordance with terms which shall be
specified in the Special Conditions. No such claim shall be valid unless so made. Any
change in the contract sum resulting from such claim shall be authorized by Change
Order.

If the Contractor bases a Claim for additional time on adverse weather, the Contractor
shall substantiate such claim with data substantiating that: (1) the adverse weather was
abnormal for the period of time, (2) the Contractor could not have reasonably anticipated
the adverse weather, and (3) the weather had an adverse effect on the scheduled
construction.



TOWNSHIP OF LOWER MERION EXHIBIT “B”

26.9

GENERAL CONDITIONS
PAGE 19 OF 26

The Township will have authority to order minor changes in the work not involving an
adjustment in the contract sum or an extension of the contract time and not inconsistent
with the intent of the Contract Documents. Such changes shall be effected by written
order and shall be binding on the Township and the Contractor; also the Contractor shall
carry out such written orders promptly.

27 REPORTS, RECORDS AND DATA

27.1

The Contractor shall submit to the Township such schedule of quantities and costs,
progress schedules, payrolls, reports, estimates, records and other data as the Township
may request concerning work performed under this contract.

28 PROTECTION OF WORK AND PROPERTY

28.1

Unless otherwise agreed in writing all special dies, molds, patterns, jigs, fixtures and any
other property furnished to the Contractor by the Township or specifically paid for by the
Township, for use in the performance of this Contract, shall be and remain the property
of the Township, shall be subject to removal upon the Township’s instruction, shall be
used only in filling orders from the Township, shall be held at the Contractor’s risk, and
shall be kept insured by the Contractor at the Contractor’s expense while in its custody
or control in an amount equal to the replacement cost thereof, with loss payable to the
Township. Copies of policies or certificates of such insurance will be furnished to
Township on demand.

29 INDEMNIFICATION

29.1

The Contractor shall indemnify, defend and save harmless the Township of Lower
Merion, its officers and employees and agents from all suits, actions, damages, claims,
and cost of every name, nature and description brought against or assessed against them
or any of them including counsel fees, for or on account of any property damages,
including environmental contamination and loss of use, or personal injuries sustained by
any person, firm or corporation through the Contractor or his successors, assigns, agents,
servants, or employees, including subcontractors, in the performance or preparation of,
or subsequent to the completion of, the work or the delivery of goods or services under
this Contract whether such injury or damages are due to negligence or the inherent nature
of goods, services or the work; and for and from any claim or claims, suit or suits for
damages by reason of any infringement or use of any patented apparatus, appliance or
process, any patent, trademark or copyright, in the execution of this contract, and shall
and will at his own cost and expense defend Township in any action or actions that may
be instituted by reason thereof. It is not the intention of this section or of anything herein
provided to confer a third party beneficiary right of action upon any person whatsoever
and nothing hereinbefore or hereinafter set forth shall be construed so as to confer upon
any person other than the Township of Lower Merion a right of action under this
contract or in any manner, whatsoever.
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STEEL PRODUCTS PROCUREMENT ACT

30.1

Except where the Township Commissioners determine by resolution and in writing that
steel products are not produced in the United States in sufficient quantities to meet the
requirements of this contract, all steel products used or supplied by the contractor or any
subcontractor in the construction, reconstruction, alteration, repair, improvement or
maintenance of public works under this contract shall have been processed from steel
made in the United States by the open hearth, basic oxygen, electric furnace, Bessemer
or other steel making process. Likewise cast iron products shall have been similarly
processed. When unidentified steel products are supplied under this contract, the
contractor must provide documentation including, but not limited to invoices, bills of
lading, and mill certification that the steel was melted and manufactured in the United
States. If a steel product is identifiable from its face, the contractor must submit
certification satisfactory to the Township that it has fully complied with the provisions of
the Pennsylvania Steel Products Procurement Act (73 P.S. - 1881), the Act of March 3,
1978 (P.L. 6, No. 3) as amended. The Contractor shall include these requirements in all
contracts with subcontractors.

OTHER STATUARY GUARANTEES

311

31.2

31.3

If any of the goods covered by this order are subject to the Wool Products Labeling Act,
the Fur Products Labeling Act, the Textile Fiber Products ldentification Act, the
Flammable Fabrics Act or any applicable local state or federal law or regulation,
Contractor shall provide in writing the separate guarantees provided for under such acts,
or shall provide an appropriate statement that a continuing guarantee has been filed in
accordance with such acts and applicable rules and regulations of the Federal Trade
Commission.

Trade Practices ACT, 71 P.S.773.110. It is unlawful for Contractor to furnish, in any
public works project, aluminum or steel products made in a foreign country which is
listed on the foreign registry docket as having been determined to be discriminating.

Public Works Employment Verification Act 127 of 2012. The contractor shall ensure
through use of the Federal Government’s E-Verify system that all employees performing
work on any public work projects are authorized to work in the United States.

THE TOWNSHIP’S RIGHT TO DO WORK

32.1

If the Contractor should be adjudged bankrupt, or if they make a general assignment for
the benefit of their creditors, or if a receiver should be appointed on account of their
insolvency, or if they should persistently or repeatedly refuse or should fail, except in
cases for which extension of time is provided, to supply enough properly skilled workers
or proper materials, or if they should fail to make prompt payment to subcontractors for
material or labor, or if they should persistently disregard laws, ordinances or the
instruction of the Township or otherwise be guilty of a substantial violation of any
provision of the Contract, then the Township, upon the certificate of the Township or
other authorized representative that sufficient cause exists to justify such action, may
without prejudice to any other right or remedy and after giving the Contractor and their
surety if any, ten (10) days written notice, terminate the employment of the Contractor
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and take possession of the premises and of all materials, tools and appliances thereon and
finish the work by whatever method the Township may deem expedient. In such case,
the Contractor shall not be entitled to receive any further payment until the work is
finished. If the unpaid balance of the Contract sum shall exceed the expense of finishing
the work including compensation for additional managerial and administrative services,
such excess shall be paid to the Contractor when the work is completed. If such expense
shall exceed such unpaid balance, the Contractor shall pay the difference to the
Township as herein provided. The damage incurred through the Contractor’s default,
shall be certified by the Township or other authorized representative.

HIRED EQUIPMENT

33.1

34.1

34.2

34.3

If the Contractor shall fail to supply any equipment within the time specified after being
requested so to do, or in the event Contractor shall furnish equipment which does not
meet with the approval of the Purchasing Agent and shall fail to supply equipment in lieu
thereof within five (5) days after notice, the Township shall be at liberty to hire such
equipment elsewhere and, if Contractor shall be unable to justify any such delay in
delivery to the satisfaction of the Purchasing Agent, whose judgment shall be final,
Township shall be at liberty to terminate this Contract immediately upon giving written
notice of termination to Contractor. It is expressly understood and agreed that if
Township shall hire equipment elsewhere or terminate this Contract as hereinabove
provided, it shall not thereby waive its right to damages or to any other redress to which
it may be entitled against the Contractor and its surety by reason of the default of
Contractor.

PAYMENT

The contractor shall prepare his requisition for partial payment as of the day of the
month agreed upon and submit same in duplicate to the Township for approval. The
amount of the payment due the contractor shall be determined by the total value of work
completed to date, and deducting (1) ten percent (10%) of the total amount to be retained
until final payment, and (2) the amount of all previous payments. The total value of
work completed to date shall be based on the estimated quantities of work completed and
on the lump sum firm prices contained in the Proposal.

For Public Works Contracts exceeding $50,000.00, the sum or sums withheld by the
contracting body from the contractor shall not exceed 10% of the amount due the
contractor on the total amount of the contract until 50% of the contract is completed.
The sum or sums withheld by the contracting body from the contractor after the contract
is 50% completed shall not exceed 5% of value of completed work based on monthly
progress payment requests.

The Contractor shall be paid in full unless otherwise stated within 30 days following the
date of substantial completion, less only 1 and 1/2 times such amount as is required to
complete any then remaining, incompleted, minor items which amount shall be certified
by the Township Engineer or designated Township official and upon receipt by the
contracting body of any guarantee bonds which may be required in accordance with the
contract documents, to insure proper workmanship for a designated period of time. The
certificate given by the Township Engineer or designated Township official shall list in
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detail each and every uncompleted item and a reasonable cost of completion. Final
payment of any amount so withheld for the completion of the minor items shall be paid
forthwith upon completion of the items in the certificate of the Township Engineer or
designated official.

Payment will be made under goods contracts no more frequently than monthly based
upon delivery acceptance and approval. Payments are generally made within thirty (30)
days of receipt of invoice.

Each payment to the Contractor by the Township shall be made subject to submission by
the Contractor of all written certifications required of him and his subcontractors.

QUANTITIES OF ESTIMATE

35.1

Whenever a bid is sought seeking a source of supply for a specified time for materials or
services, whether or not on a unit price basis, the quantities of usage shown in any of the
documents, including the proposal, are estimated only and are provided solely to enable
the Township to compare bids. Except as herein otherwise specifically limited, the
Township reserves the right to increase or diminish the quantities purchased as may be
deemed reasonably necessary or desirable by the Township to complete the work
contemplated by the contract. No guarantee or warranty is given or implied by the
Township as to the total amount that may be purchased during the term of the contract.
The contractor shall be responsible for supplying the Township’s needs at the bid price.

CLAIMS FOR EXTRA COST

36.1

36.2

36.3

Any discrepancies which may be discovered between assumed and actual conditions
shall at once be reported to the Township and work shall not proceed except at the
Contractor’s risk until written instructions have been received by him from the
Township.

If the Contractor claims that any instructions involve extra cost or extension of time, he
shall, within ten (10) days after the receipt of such instructions and in any event before
proceeding to execute the work, submit his protest thereto in writing to the Township
stating clearly and in detail the basis of his objections. No such claim will be considered
unless so made.

When the Township makes final payment and the Contractor accepts the same, the
Township and the Contractor thereby waive all claims except those arising from:

36.3.1 Unsettled liens, Claims, security interests or encumbrances arising out of the
Contract;

36.3.2 Failure of the Work to comply with the requirements of the Contract Documents;
or

36.3.3 Terms of special warranties required by the Contract Documents.

PERMITS, LICENSES AND TAXES
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The Contractor shall procure all permits, licenses, approvals and Certificate of Inspection
(electrical) and have a copy of said certificate on file in the Township prior to start of
work. The Contractor shall comply with all laws, ordinances, rules, orders and
regulations relating to the performance of the work, the protection of adjacent property
and the maintenance of passageways, guard fences or other protective facilities.

The Contractor shall pay all applicable sales, consumer, use and other taxes for the work
and shall obtain and pay for all licenses required by the Township unless otherwise
specified. At Contractor’s request, the Township will provide a Sales Tax Exempt
Certificate. It shall be the Contractor’s responsibility to contact the Commonwealth of
Pennsylvania Department of Revenue to determine what items are exempt from this tax
under ACT 45 of 1998.

RIGHT OF SET-OFF

38.1

The Township reserves a right of set-off against any monies due the Contractor by the
Township for any and all final judgments secured in the name of the Township against
the Contractor, any municipal claims filed by the Township against the Contractor, or
any claim for monies owed the Township for municipal taxes. If the Township exercises
its right of set-off, it shall give written notification to the contractor of the exercise of
such right, the amount of the set-off and basis therefore.

TIME FOR COMPLETION AND LIQUIDATED DAMAGES

39.1

39.2

39.3

39.4

It is hereby understood and mutually agreed by and between the Contractor and
Township that the date of beginning and the time for completion as specified in the
Contract of work to be done hereunder are ESSENTIAL CONDITIONS of this contract;
and it is further mutually understood and agreed that the work embraced in this contract
shall be commenced on a date to be specified in the Notice to Proceed.

The Contractor agrees that said work shall be prosecuted regularly, diligently and
without interruption at such rate of progress as will insure full completion thereof within
the time specified. It is expressly understood and agreed by and between the Contractor
and the Township that the time for the completion of the work described herein is a
reasonable time for the completion of the same, taking into consideration the average
climatic range and usual industrial conditions prevailing in this locality.

If the said Contractor shall neglect, fail or refuse to complete the work within the time
herein specified or any proper extension thereof granted by the Township, then the
Contractor does hereby agree as consideration for the awarding of this contract, to pay to
the Township the amount specified in the contract, not as a penalty but as liquidated
damages for such breach of contract as hereinafter set forth for each and every calendar
day that the Contractor shall be in default after the time stipulated in the contract for
completing the work.

The said amount of daily liquidated damages as specified in the Special Conditions, if
any, is fixed and agreed upon by and between the Contractor and the Township because
of the impracticability and extreme difficulty of fixing and ascertaining the actual
damages to which the Township would be entitled in such event, and the daily amount of
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liquidated damages as specified in the Special Conditions, if any, is agreed to be the
amount of damages which the Township would sustain, and said amount shall be
retained from time to time by the Township.

It is further agreed that time is of the essence for each and every portion of this contract
and for the specifications wherein a definite and certain length of time is fixed for the
performance of any act whatsoever; and where under the contract an additional time is
allowed for the completion of any work. A request for an extension of time shall be
submitted to the Purchasing Agent in writing. If approved, a Change Order will be
issued to reflect the specific amount of time that the contract will be extended. The new
time limit fixed by such extension shall be of the essence of this contract; Provided, that
the Contractor shall not be charged with liquidated damages or any excess cost when the
Township determined that the Contractor is without fault and the Contractor’s reasons
for the time extension are acceptable to the Township; Provided further, that the
Contractor shall not be charged with liquidated damages or any excess cost when the
delay in completion of the work is due:

39.5.a To any preference, priority or allocation order duly issued by the Government;

39.5.b To unforeseeable cause beyond the control and without the fault or negligence of
the Contractor, including but not restricted to acts of God or the public enemy,
acts of the Owner, acts of another Contractor in the performance of contract with
the Township, fires, floods, epidemics, quarantine restrictions, strikes, freight
embargoes and severe weather; and

39.5.c To any delays of subcontractors or suppliers occasioned by any of the causes
specified in subsections (a) and (b) of this article; Provided further, that the
Contractor shall within ten (10) days from the beginning of such delay, unless
the Township shall grant a further period of time prior to the date of final
settlement of the contract, notify the Township in writing of the cause of delay,
who shall ascertain the facts and extent of the delay and notify the Contractor
within a reasonable time of its decision in the matter.
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DEBARMENT

By submitting a bid, the bidder is certifying that bidder is not currently debarred by the
Township, State of Pennsylvania, or in a procurement involving federal funds, by the
Federal Government.

Debarment is action by the Township to exclude individuals or firms from contracting with the
Township for a specified period of time. The Purchasing Agent may debar a vendor for cause by
written notification, which shall include the reasons for debarment, and the period it remains in
effect. The following actions are causes that may result in debarment:

40.1

40.2

40.3

40.4

40.5

40.6

Unsatisfactory performance on a contract with a public body, including but not limited
to, failure to comply with contract terms and conditions or to meet specification/scope of
services requirements.

Offering any gift, gratuity, favor, or advantage to any Township employee that exercises
official responsibility for procurement transactions.

Failing to disclose a condition constituting a conflict of interest of an officer, director,
owner, or partner of the vendor in a contract or purchase order awarded by the
Township.

Conviction of any officer, director, owner, partner, or agent of the vendor of any criminal
offense involving public contracting.

Court judgment finding a violation of Federal or State antitrust law.

Conviction of any criminal offense, or a judgment in civil litigation which indicates a
lack of moral or business integrity.

During the period of debarment, a vendor will not be eligible to receive solicitations, contract
awards, or have contracts renewed or extended. Debarment shall be for a period of one (1) year.
It is the vendor’s responsibility to request reinstatement at the end of the debarment period.

RIGHT TO KNOW ACT

41.1

Information that documents a contract with the Township which was created in
connection with that contract and which is directly related to it is considered to be a
public record. If a member of the public requests this information from the Township,
the successful contractor will be required to produce it for copying.



TOWNSHIP OF LOWER MERION EXHIBIT “B”

GENERAL CONDITIONS
PAGE 26 OF 26

42. SALES TAX EXEMPTION (CONSTRUCTION CONTRACTYS)

42.1

42.2

42.3

42.4

Sales Tax: In accordance with PA Act No. 45 of 1998, the contractor may be tax exempt
from state sales tax on select items (Building Machinery & Equipment) being
incorporated into this project. Each prime contractor purchasing the materials not
specifically tax exempt under the tax code shall pay the sales tax for those materials.

Owner is exempt (excluded) from sales or use tax in Pennsylvania on certain
transactions. Contractor and all subcontractors shall bid and shall purchase as exempt
(excluded) from Pennsylvania sales and use tax on all tangible personal property within
the definition of “building machinery & equipment” as defined in Act No. 45-1998. The
following definition of “building machinery & equipment” is quoted from the Act and
has been included to assist the contractor. Each contractor is responsible for complying
with the full Act 45-1998 as applicable to this project.

Building Machinery & Equipment: Generation Equipment, storage equipment, air
conditioning equipment, distribution equipment and termination equipment which shall
be limited to the following:

1. Air conditioning; limited heating, cooling, purification, humidification,
dehumidification and ventilation.

2. Electrical

3. Plumbing

4. Communications; limited to voice, video, date, sound, master clock and noise
abatement.

5. Alarms; limited to fire, security and detection.

Control Systems; limited to energy management, traffic, parking lot and building

access.

Medical systems; limited to diagnostic & treatment equipment and medical gas

Laboratory System

. Cathodic Protection system.

0. Furniture, cabinetry and kitchen equipment.

o

The term shall include boilers, chillers, air cleaners, humidifiers, fans, switchgear,
pumps, telephones, speakers, horns, motion detectors, dampers, actuators, grills,
registers, traffic signals, sensors, card access devices, guardrails and medical devices,
floor troughs and grates, laundry equipment, together with integral coverings and
enclosures, whether or not the item is physically located within a real estate structure.
The term “building machinery & equipment” shall not include guardrail posts, pipes,
fittings, pipe supports and hangers, valves, underground tanks, wire conduit, receptacle
and junction boxes, insulation, duct work and coverings thereof.
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INSTRUCTION TO BIDDERS

The Conditions and Instructions which follow apply to all purchases and become a definite part of each
formal invitation to bid, purchase order or other award issued by the Township Board of Commissioners
or Township Manager unless otherwise specified. Bidders or their authorized representatives are
expected to fully inform themselves as to the conditions, requirements and specifications before
submitting bids; failure to do so will be at the bidder’s own risk and they cannot secure relief on a plea of
error.

The Township Manager is authorized to enter into contract for all purchases with an estimated value up
to $25,000.00 and for projects with an estimated value of up to $50,000.00 for contracts that are defined
as “Maintenance, repair or replacement to a public work provided they do not constitute new additions,
extensions or enlargements of existing facilities and equipment”.

The Board of Commissioners reserves the right to reject any or all bids or parts thereof or to waive any
informality or irregularity as deemed in the best interest of the Township of Lower Merion.

Bids on all advertisements and invitations issued by the Department of Finance, Purchasing Division will
bind bidders to applicable conditions and requirements herein set forth unless otherwise specified in the
Special Conditions, subject to State and Federal laws.

1 METHOD FOR SUBMITTING BIDS

1.1 The Bidder is requested to submit his Proposal (Exhibit A”) together with any
other Exhibits that may be requested herein.

1.2 The Bidder must state the prices (which shall be typed or printed in ink) for which
they propose to furnish for each item contemplated. In case of discrepancy, the
unit prices quoted shall be considered as being the bid price.

1.3 Wherever in EXHIBIT “A”, PROPOSAL, a signature is required, it must be
signed by an officer or employee having the authority to bind the company or firm
by his signature.

1.4 Abidis invalid if it has not been deposited at the designated location prior to the
time and date for receipt of bids indicated in the Advertisement or Invitation to
Bid, or prior to any extension thereof issued to the bidders.

2 BID ITEMS

2.1 If Exhibit “A”, PROPOSAL indicates that the Township will accept partial bids,
bidders may bid on any item they can furnish and awards by the Township will be
determined in accordance with the bid for each individual item, unless awarding a
combination of partial bids will result in an overall savings and/or operational
benefits would result to the Township.
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2.2 If Exhibit “A”, PROPOSAL indicates that partial bids will not be accepted, then bidders
must bid on all items.

3 PROPOSAL GUARANTEE

3.1 Each Proposal shall be accompanied by a Proposal Guarantee payable to the “Treasurer
of Lower Merion Township” to ensure the execution of the Contract and of the
applicable Surety Bonds by the bidder. Such Proposal Guarantee shall be in the form of
a Bid Bond, Irrevocable Letter of Credit, Certified Check or a Cashier’s Check, drawn by
the Bidder to the “Treasurer of Lower Merion Township”. No other form of Proposal
Guarantee will be acceptable. The proposal guarantee shall be in the amount of ten
percent (10%) of the total bid amount. If the proposal guarantee is in the form of a
Bid Bond, signature of both the Surety and Vendor must appear on the Bid Bond.

3.2 Proposal guarantees will be returned to all except the two (2) lowest bidders within five
(5) days after award of bid has been made by the Board of Commissioners or the
Township Manager. The proposal guarantee of such two (2) lowest bidders will be held
until the contract is signed and executed by the successful bidder and all Surety Bonds
are approved by the Township Solicitor. The second successful bidder shall then receive
his/her proposal guarantee.

4 EXECUTION OF THE CONTRACT

4.1 THE BIDDER TO WHOM THE AWARD SHALL HAVE BEEN MADE MUST
EXECUTE THE CONTRACT AND RETURN IT, TOGETHER WITH PROPERLY
EXECUTED BONDS AND INSURANCE CERTIFICATE, TO THE DEPARTMENT
OF FINANCE, PURCHASING DIVISION, 75 EAST LANCASTER AVENUE,
ARDMORE, PA WITHIN TEN (10) BUSINESS DAYS AFTER HAVING BEEN
NOTIFIED TO DO SO. If the Bidder to whom the Contract shall have been awarded
fails, refuses or neglects to return the Contract, bonds and insurance certificate as herein
provided, the Township of Lower Merion reserves the right to retain the Proposal
Guarantee as liquidated damages, or to take such action as it deems appropriate including
legal action for damages or specific performance. The Township will not be bound by
the terms of the contract until it has been properly executed by an authorized official.

5 FAILURE TO BID

5.1 If you do not bid, please return the bid document, state the reason thereon and request
that your name be retained on our mailing list, otherwise, your name may be removed
from our bid mailing list.

6 ADDENDA
6.1 Prior to receipt of bids, any Addenda will be mailed or delivered to each person or firm

recorded by the Purchasing Agent as having received the bidding documents and will be
available for inspection at the aforementioned office.
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Bidders shall acknowledge receipt of all Addenda which have been issued during the
period of bidding and agree that said Addenda shall become part of this contract. Bidders
shall list the numbers and issuing dates of Addenda received and acknowledge same on
the appropriate page provided in EXHIBIT “A”, PROPOSAL.

Each bidder shall examine the bidding documents carefully and not later than seven (7)
business days prior to the date of receipt of bids shall make written or verbal request to
the Purchasing Agent for interpretation or correction of ambiguity, inconsistency or error
therein which he may discover. Any interpretation or correction will be issued as an
Addendum by the Purchasing Agent. Only a written interpretation or correction by
Addendum will be binding. No bidder shall rely upon any interpretation or correction
given by any other methods.

No Addenda will be issued later than (4) four business days prior to the date for receipt
of bids except an Addendum withdrawing the request for bids or one which includes
postponement for the date for receipt of bids.

7 WITHDRAWAL OF BIDS

7.1

7.2

No bidders may withdraw their bids unless the request is made in writing and is received
by the Township prior to the time set for bid opening. Requests for withdrawal of bids
after bid opening due to clerical error shall be made in accordance with Commonwealth
of Pennsylvania (Act 4 of 1974, 73 P.S. 1602; 1974 P.L. 9, No. 4).

A claim for a right to withdraw a bid must be made within two (2) business days after the
opening of bids. A bid withdrawal may only be considered if an unintentional and
substantial arithmetical error or an unintentional omission of a substantial quantity of
work, labor, material or services was made directly in the compilation of the bid.

Written notice must be either mailed or personally delivered to the Township Purchasing Agent
within the time specified. Notice is to contain credible evidence asserting reasons for bid
withdrawal claim.

8 PROPOSAL FORM - MISTAKES & ERRORS

8.1

8.2

In the event that the bidder finds that a mistake has been made after the bid has been
submitted to the Township and before Bid Opening, a formal change will be permitted
only when the change is submitted as a written sealed supplement to the original bid
submission.  Alternatively, he will be permitted to withdraw his bid and submit a
corrected sealed bid. This change, or withdrawal and resubmission must occur before
the bid opening, need not reveal the amount of the bid, and must be made in writing.

Changes will not be accepted after bids are opened.
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9 COLLUSIVE BIDS

9.1

9.2

The proposal of any bidder or bidders who engage in collusive bidding shall be rejected.
Any bidder who submits more than one proposal in such a manner as to make it appear
that the proposals submitted are on a competitive basis from different parties shall be
considered a collusive bidder.

Each Bidder shall complete, sign, and notarize the following Non-Collusion Affidavit of
Prime Bidder and enclose it with the Proposal.



NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

STATE OF Pennsylvania CONTRACT NUMBER

COUNTY OF

I, , State that | am the of ,
Name of Bidder Title Firm or Company

and that | am authorized to make this Affidavit on behalf of my Firm or Company and its owners, directors and officers. |1 am the
person responsible in my Firm or Company for the prices and the amount of this Bid.

| state that:

(1) The price(s) and amount of this bid have been arrived at independently and without consultation, communication or agreement
with any other contractor, bidder or potential bidder.

(2) Neither the price(s) nor the amount of the Bid, and neither the approximate price(s) nor the approximate amount of this Bid have
been disclosed to any other firm or person who is bidder or potential bidder and they will not be disclosed to any other firm or person
who is a bidder or potential bidder and they will not be disclosed before bid opening.

(3) No attempt has been made or will be made to induce any firm or person to refrain from bidding on this Contract or to submit a bid
higher than this bid or to submit any intentionally high or noncompetitive bid or other form of complementary bid.

(4) Neither the said Bidder nor any of its officers, partners, owners, representatives, employees or parties in interest, including this
affidavit, has in any way colluded, conspired, connived or agreed, directly or indirectly, with any other Bidder, firm or person to
submit a collusive or sham Bid in connection with the Contract for which the attached Bid has been submitted to refrain from bidding
in connection with such Contract, or has in any manner, directly or indirectly, sought by agreement or collusion or communication or
conference with any other Bidder, firm or person to fix the price or prices in the attached Bid or of any other Bidder, or, to fix any
overhead, profit or cost element of the bid price or the bid price of any other Bidder, or to secure through any collusion, conspiracy,
connivance or unlawful agreement any advantage against the TOWNSHIP OF LOWER MERION to which the attached Bid is being
submitted or any person interested in the proposed Contract; and

(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion, conspiracy, connivance or
unlawful agreement on the part of the Bidder or any of its agents, representatives, owners, employees, or parties in interest, including
this affidavit.

(6) , its affiliates, subsidiaries, officers, directors and employees are not currently
Firm or Company

under investigation by any governmental agency and have not in the last four years been convicted or found liable of any act prohibited

by State or Federal Law in any jurisdiction, involving conspiracy or collusion with respect to bidding on any public contract, except as

follows:

| state that understand and acknowledge that the above representations are true
Firm or Company

and relied on by the Agency in awarding the contract(s) for which this bid is submitted. | understand and my Firm or Company

understands that any misstatement in this Affidavit is and shall be treated as fraudulent concealment from the Agency of the true facts

relating to the submission of bids for this contract.

Subscribed and sworn to before me this

day of , 20 . Firm or Company
(Signature of Notary) Name of Bidder, Title
(Title) Signature of Bidder

My commission expires
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SECTION 011000 - SUMMARY

PART 1 - GENERAL

11

A

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY
This Section includes the following:

Work covered by the Contract Documents.
Type of the Contract.

Use of premises.

Owner's occupancy requirements.

Work restrictions.

Specification formats and conventions.

ocouprLNOE

WORK COVERED BY CONTRACT DOCUMENTS
Project Identification: Ludington Library Rooftop (RTU) Replacement
1. Project Location: 5 South Bryn Mawr Avenue, Bryn Mawr, PA 19010

Project Identification: Township Administration Building (TAB) / Public Safety Building
(PSB) Energy Recovery Unit (ERU) Replacement

1. Project Location:  71/75 East Lancaster Avenue, Ardmore, PA 19003

Owner: Township of Lower Merion
75 East Lancaster Avenue, Ardmore, PA 19003

The Contractor’s bid submission is confirmation that the Contractor has completely familiarized
themselves with the Contract Drawings and Specifications. The Contractor has agreed to
provide the necessary labor, materials, and supervision to complete the contract. Installation of
each system, items, etc shall be in a neat and professional workmanlike manner in accordance
with the best practices of the industry and in compliance with all federal, state, and Township
codes and regulations, as well as, any other authorities having jurisdiction. In the event of
conflicting provisions within the specifications and / or drawings, the more stringent shall take
precedence, unless otherwise stated and approved by the engineer.

Contractor shall prepare his bid on particular material specified. Following award of contract,
should Contractor desire to use some other material, he shall submit to Engineer a written
request for such change and in same shall state advantage to the Engineer and saving or

SUMMARY 011000 -1
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15

additional cost involved by substitution. Determination as to whether or to such change will be
permitted rests solely with the Engineer.

“Means and methods” are the sole responsibility of the contractor. If needed, the Contractor
shall include in his bid any temporary removal / disconnect of existing features / utilities, and
the reinstallation / restoration / replacement of the same in an at least equal condition prior to
the start of work.

The Contractors shall furnish all materials, implements, machinery, equipment, tools, supplies,
transportation, construction layout, labor and supervision required to complete the proposed
items as shown on the contract drawings and specified herein. It shall be the responsibility of
the Contractors to proceed with the work in the manner and within such limitations as may be
prescribed by the Engineer and to coordinate their activities with other Contractors working on
the project in a manner as to not cause any delay and/or damage to work already performed.

TYPE OF CONTRACT

Project will be constructed under separate HVAC contract for each location or a single HVAC
contract for both locations.
1. Contract 4025-18-03: Ludington Library Rooftop (RTU) Replacement
a. Work specified in
1) Division 01
2) Drawings M001 - M004, M400, and M500, where indicated
3) Drawings M100, M200 - M201, and M300 - M301
2. Contract 4025-18-04: Township Administration Building (TAB) / Public Safety Building
(PSB) Energy Recovery Unit (ERU) Replacement
a. Work specified in
1) Division 01
2) Drawings M0O01 - M004, M400, and M500, where indicated
3) Drawings M110, M210 — M211, and M302
3. Contract 4025-18-05: Ludington Library Rooftop (RTU) Replacement and Township
Administration Building (TAB) / Public Safety Building (PSB) Energy Recovery Unit
(ERU) Replacement (combined project)
a. Work specified in Division 01 and indicated on all ‘M’ drawings

USE OF PREMISES

General: Contractor shall have limited use of premises for construction operations as indicated
on Drawings by the Contract limits.

Use of Site: Limit use of premises to work in areas indicated. Do not disturb portions of
Project site beyond areas in which the Work is indicated.

1. Owner Occupancy: Allow for Owner occupancy of Project site and use by the public.

2. Driveways and Entrances: Keep driveways and entrances serving premises clear and
available to Owner, Owner's employees, and emergency vehicles at all times. Do not use
these areas for parking or storage of materials.

a. Schedule deliveries to minimize use of driveways and entrances.
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b. Schedule deliveries to minimize space and time requirements for storage of
materials and equipment on-site.

Use of Existing Building: Maintain existing building in a weathertight condition throughout
construction period. Repair damage caused by construction operations. Protect building and its
occupants during construction period.

Any damage caused by construction activities to the existing features and structures on the
premises, including, but not limited to, the building and the driveway shall be repaired by the
Contractor(s) (at their own expense) to the satisfaction of the owner.

Personal Conduct on the Premises: Each contractor shall be responsible for orderly,
professional and courteous behavior of their employees. This shall include, but not limited to
avoid the following: foul language, loud music, or radios. The General Contractor, the owner’s
representatives, or Engineer have the rights to verbally warn an individual’s supervisor of such
behavior and/or issue a warning notice. Two written warning concerning the same individual
shall warrant removal from the premises.

Parking of Contractor’s vehicles is under the discretion of the owner.

It is imperative that the Contractor’s coordinate hours of construction with the owner. The
owner will occupy the premises during the entire construction period. The premises must
remain in full operation during the construction period.

Upon completion of the Work, the Contractor shall clean up and restore the area of his
operating in accordance with the Contract Documents and to the condition at least equal to
original conditions. All restoration shall be included in the Contractor’s bid. Damage to the
premises outsides of indicated limit of work shall be the sole responsibility of the Contractor
and restoration of the same shall be made at the Contractor’s sole expense.

OWNER'S OCCUPANCY REQUIREMENTS

Full Owner Occupancy: Owner will occupy site and existing and adjacent buildings during
entire construction period. Cooperate with Owner during construction operations to minimize
conflicts and facilitate Owner usage. Perform the Work so as not to interfere with Owner's day-
to-day operations. Maintain existing exits, unless otherwise indicated.

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used
facilities. Do not close or obstruct walkways, corridors, or other occupied or used
facilities without written permission from Owner and authorities having jurisdiction.

2. Provide not less than 72 hours' notice to Owner of activities that will affect Owner's
operations.

Owner Occupancy of Completed Areas of Construction: Owner reserves the right to occupy
and to place and install equipment in completed areas of building, before Substantial
Completion, provided such occupancy does not interfere with completion of the Work. Such
placement of equipment and partial occupancy shall not constitute acceptance of the total Work.

1. Engineer will prepare a Certificate of Substantial Completion for each specific portion of
the Work to be occupied before Owner occupancy.
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2. Obtain a Certificate of Occupancy from authorities having jurisdiction before Owner
occupancy.

3. Before partial Owner occupancy, mechanical and electrical systems shall be fully
operational, and required tests and inspections shall be successfully completed. On
occupancy, Owner will operate and maintain mechanical and electrical systems serving
occupied portions of building.

4. On occupancy, Owner will assume responsibility for maintenance and custodial service
for occupied portions of building.

1.7 WORK RESTRICTIONS

A.  On-Site Work Hours: Work shall be generally performed inside the existing building during
normal business working hours of 7 a.m. to 9 p.m., Monday through Friday, except otherwise
indicated.

B.  Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or
others unless permitted under the following conditions and then only after arranging to provide
temporary utility services according to requirements indicated:

1. Notify Engineer and Owner not less than two days in advance of proposed utility
interruptions.

2. Do not proceed with utility interruptions without Engineer's and Owner's written
permission.

18 SPECIFICATION FORMATS AND CONVENTIONS

A.  Specification Format: The Specifications are organized into Divisions and Sections using the
50-division format and CSI/CSC's "MasterFormat" numbering system.

1. Section Identification: The Specifications use Section numbers and titles to help cross-
referencing in the Contract Documents. Sections in the Project Manual are in numeric
sequence; however, the sequence is incomplete because all available Section numbers are
not used. Consult the table of contents at the beginning of the Project Manual to
determine numbers and names of Sections in the Contract Documents.

2. Division 01: Sections in Division 01 govern the execution of the Work of all Sections in
the Specifications.

B.  Specification Content: The Specifications use certain conventions for the style of language and
the intended meaning of certain terms, words, and phrases when used in particular situations.
These conventions are as follows:

1. Abbreviated Language: Language used in the Specifications and other Contract
Documents is abbreviated. Words and meanings shall be interpreted as appropriate.
Words implied, but not stated, shall be inferred as the sense requires. Singular words
shall be interpreted as plural, and plural words shall be interpreted as singular where
applicable as the context of the Contract Documents indicates.

2. Imperative mood and streamlined language are generally used in the Specifications.
Requirements expressed in the imperative mood are to be performed by Contractor.
Occasionally, the indicative or subjunctive mood may be used in the Section Text for
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clarity to describe responsibilities that must be fulfilled indirectly by Contractor or by
others when so noted.

a. The words "shall,” "shall be,” or "shall comply with,"” depending on the context,
are implied where a colon (:) is used within a sentence or phrase.
1.9 MISCELLANEOUS PROVISIONS
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011000
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SECTION 012900 - PAYMENT PROCEDURES

PART 1 - GENERAL

11

1.2

13

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section specifies administrative and procedural requirements necessary to prepare and
process Applications for Payment.

This section includes administrative and procedural requirements for unit prices, contingencies,
and alternates.

DEFINITIONS

Schedule of Values: A statement furnished by Contractor allocating portions of the Contract
Sum to various portions of the Work and used as the basis for reviewing Contractor's
Applications for Payment.

Unit price: An amount proposed by bidders, stated on the Bid Form, as a price per unit of
measurement for materials or services to be performed under the contract. Unit prices are used
for partial payment for work performed and for change orders for additions to and / or
deductions from the scope of work as defined by the Contract Documents. Unit prices include
all necessary material, plus cost for delivery, installation, insurance, surety bonds, applicable
taxes, overhead, and profit.

1. The Contractor shall make adjustments to his Unit Price bid to compensate for any work
and/or materials that he believes is necessary beyond the minimum limits noted on the
contract drawings and in Exhibit “A” (Proposal).

Contingency: A provision for additional work that may be needed, but will not be known until
certain construction is underway.

Alternate: An amount proposed by bidders and stated on the Bid Form for certain work defined
in the bidding requirements that may be added to or deducted from the base bid amount if
Owner decides to accept a corresponding change either in the amount of construction to be
completed or in the products, materials, equipment, systems, or installation methods described
in the Contract Documents.

1. Alternates described in this Section are part of the Work only if enumerated in the
Agreement.

PAYMENT PROCEDURES 012900 - 1
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1.6

2. The cost or credit for each alternate is the net addition to or deduction from the Contract
Sum to incorporate alternate into the Work. No other adjustments are made to the
Contract Sum.

PROCEDURES - BASE BID

The Contractor will be paid the lump sum price bid for the completion of the project as
described in the contract documents (drawings, specifications, standards). Final payment for
the Base Contract items shall be made for the amount shown for “Total Lump Sum Price Bid
for the Base Contract” in Exhibit “A” of the bid package (Proposal) for performing the work to
the extent shown on the Plans. The unit prices provided in the bid shall be used for partial
payments during construction and change orders for additions to and / or deductions from the
scope of work as defined by the Contract Documents.

If the actual quantity of any item is more or less than what is stated in the bid, and is within the
base contract scope of work, the Contractor shall not be entitled to compensation over or above
nor less than the lump sum price bid for the project. If the base contract scope of work is
decreased, the Contractor shall have no claim for damages on the basis of loss of anticipated
profits.

The Engineer shall be notified one (1) day in advance of anticipated work done under the
Contingency Items and the additional work shall be performed only at the direction of the
Engineer. Final payment for Contingency Items shall be based on the quantities of those items
that are actually installed as determined by the Engineer.

The Contractor shall make adjustments to his Unit Price and Lump Sum prices bid to
compensate for any work and/or materials that he believes is necessary beyond the minimum
limits and quantities noted on the contract drawings and in Exhibit “A” (Proposal). All
quantities of additional work and material will be determined by the Engineer in accordance
with working lines specified in the contract documents.

PROCEDURES - CONTINGENCY

The Contingency Item(s) shall be performed only at the direction of the Engineer.

The Engineer shall be notified at least two days in advance of anticipated work done under the
Contingency Item(s).

Final payment for each Contingency item shall be based on the quantities of those items that are
performed (as determined by the Engineer) and the unit prices provided on the Bid Form. The
modification to the contract to include actual contingency items implemented will be through a
change order.

PROCEDURES - ALTERNATE

Coordination: Revise or adjust affected adjacent work as necessary to completely integrate
work of the alternate into Project.

PAYMENT PROCEDURES 012900 - 2
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1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar
items incidental to or required for a complete installation whether or not indicated as part
of alternate.

Notification: Immediately following award of the Contract, notify each party involved, in
writing, of the status of each alternate. Indicate if alternates have been accepted, rejected, or
deferred for later consideration. Include a complete description of negotiated revisions to
alternates.

Execute accepted alternates under the same conditions as other work of the Contract.

Schedule: A schedule of alternates is included at the end of this Section. Specification Sections
referenced in schedule contain requirements for materials necessary to achieve the work
described under each alternate.

SCHEDULE OF VALUES

Coordination:  Coordinate preparation of the Schedule of Values with preparation of
Contractor's Construction Schedule.

1. Correlate line items in the Schedule of Values with other required administrative forms
and schedules, including the following:

a. Application for Payment forms with Continuation Sheets.
b. Submittals Schedule.
C. Contractor's Construction Schedule.

2. Submit the Schedule of Values to Engineer at earliest possible date but no later than
seven days before the date scheduled for submittal of initial Applications for Payment.

Format and Content: Use the Project Manual table of contents as a guide to establish line items
for the Schedule of Values. Provide at least one line item for each Specification Section.

1. Identification: Include the following Project identification on the Schedule of Values:

a Project name and location.
b. Engineer's project number.

c Contractor's name and address.
d Date of submittal.

2. Submit draft of AIA Document G703 Continuation.
3. Arrange the Schedule of Values in tabular form with separate columns to indicate the
following for each item listed:

Related Specification Section or Division.
Description of the Work.

Name of manufacturer or fabricator.

Name of supplier.

Change Orders (numbers) that affect value.
Dollar value.

hO o0 O
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1) Percentage of the Contract Sum to nearest one-hundredth percent, adjusted
to total 100 percent.

4. Provide a breakdown of the Contract Sum in enough detail to facilitate continued

evaluation of Applications for Payment and progress reports. Coordinate with the Project

Manual table of contents. Provide several line items for principal subcontract amounts,

where appropriate.

Round amounts to nearest whole dollar; total shall equal the Contract Sum.

6. Provide a separate line item in the Schedule of Values for each part of the Work where
Applications for Payment may include materials or equipment purchased or fabricated
and stored, but not yet installed.

o

a. Differentiate between items stored on-site and items stored off-site. If specified,
include evidence of insurance or bonded warehousing.

7. Provide separate line items in the Schedule of Values for initial cost of materials, for each
subsequent stage of completion, and for total installed value of that part of the Work.

8. Allowances: Provide a separate line item in the Schedule of Values for each allowance.
Show line-item value of unit-cost allowances, as a product of the unit cost, multiplied by
measured quantity. Use information indicated in the Contract Documents to determine
guantities.

9. Each item in the Schedule of Values and Applications for Payment shall be complete.
Include total cost and proportionate share of general overhead and profit for each item.

a. Temporary facilities and other major cost items that are not direct cost of actual
work-in-place may be shown either as separate line items in the Schedule of
Values or distributed as general overhead expense, at Contractor's option.

10. Schedule Updating: Update and resubmit the Schedule of Values before the next
Applications for Payment when Change Orders or Construction Change Directives result
in a change in the Contract Sum.

APPLICATIONS FOR PAYMENT

Each Application for Payment shall be consistent with previous applications and payments as
certified by Engineer and paid for by Owner.

1. Initial Application for Payment, Application for Payment at time of Substantial
Completion, and final Application for Payment involve additional requirements.

Payment Application Times: The date for each progress payment is indicated in the Agreement
between Owner and Contractor. The period of construction Work covered by each Application
for Payment is the period indicated in the Agreement.

Payment Application Forms: Use AIA Document G702 and AIA Document G703 Continuation
Sheets as form for Applications for Payment.

Application Preparation: Complete every entry on form. Notarize and execute by a person
authorized to sign legal documents on behalf of Contractor. Engineer will return incomplete
applications without action.
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1. Entries shall match data on the Schedule of Values and Contractor's Construction
Schedule. Use updated schedules if revisions were made.

2. Include amounts of Change Orders and Construction Change Directives issued before last
day of construction period covered by application.

E.  Transmittal: Submit 1 signed and notarized original copies of each Application for Payment to
Engineer by a method ensuring receipt within 24 hours. One copy shall include waivers of lien
and similar attachments if required.

1. Transmit each copy with a transmittal form listing attachments and recording appropriate
information about application.

F. Initial Application for Payment: Administrative actions and submittals that must precede or
coincide with submittal of first Application for Payment include the following:

Schedule of Values.

Contractor's Construction Schedule (preliminary if not final).
Products list.

Submittals Schedule (preliminary if not final).

Copies of building permits.

Copies of authorizations and licenses from authorities having jurisdiction for
performance of the Work.

7. Initial progress report.

8. Report of preconstruction conference.

9. Certificates of insurance and insurance policies.

10.  Performance and payment bonds.

11. Data needed to acquire Owner's insurance.

12. Initial settlement survey and damage report if required.

2 e

G.  Application for Payment at Substantial Completion: After issuing the Certificate of Substantial
Completion, submit an Application for Payment showing 100 percent completion for portion of
the Work claimed as substantially complete.

1. Include documentation supporting claim that the Work is substantially complete and a
statement showing an accounting of changes to the Contract Sum.

2. This application shall reflect Certificates of Partial Substantial Completion issued
previously for Owner occupancy of designated portions of the Work.

H.  Final Payment Application: Submit final Application for Payment with releases and supporting
documentation not previously submitted and accepted, including, but not limited, to the
following:

1. Evidence of completion of Project closeout requirements.

Insurance certificates for products and completed operations where required and proof
that taxes, fees, and similar obligations were paid.

Updated final statement, accounting for final changes to the Contract Sum.

Contractor's Release.

Consent of Surety to Final Payment.

Evidence that claims have been settled.

Final, liquidated damages settlement statement.

N
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 SCHEDULE OF CONTINGENCY
A.  Contingency: LL RTU — Replace electric cables within existing conduit

1. Base Bid: Perform electric tests on existing cables and provide results to Engineer.
2. Contingency: Replace cables with new within existing conduit.

B.  Contingency: TAB/PSB ERU - Install volume damper
1. Base Bid: Field locate all existing volume dampers and document location on record
2. ?:Igrr:tsi.ngency: Install new volume damper.
3.2 SCHEDULE OF ALTERNATES
A.  Alternate No. A-1: LL RTU - Gas Heater in lieu of Electric Heater at RTU-1
1. Base Bid: RTU-1 with electric heater.

2. Alternate: RTU-1 with gas heater, including extension of gas line.

END OF SECTION 012900
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SECTION 013300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

11

A

1.2

13

14

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for submitting Shop
Drawings, Product Data, Samples, and other submittals.

Related Sections include the following:

1. Division 01 Section "Payment Procedures” for submitting Applications for Payment and
the Schedule of Values.

2. Division 01 Section "Quality Requirements" for submitting test and inspection reports.

3. Division 01 Section "Closeout Procedures" for submitting warranties.

DEFINITIONS

Action Submittals: Written and graphic information that requires Engineer’s responsive action.
Informational Submittals: Written information that does not require Engineer’s responsive
action. Submittals may be rejected for not complying with requirements.

SUBMITTAL PROCEDURES

General: Electronic copies of CAD Drawings of the Contract Drawings will not be provided by
Engineer for Contractor's use in preparing submittals.

Coordination:  Coordinate preparation and processing of submittals with performance of
construction activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals, and related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related parts of the Work so
processing will not be delayed because of need to review submittals concurrently for
coordination.

a. Engineer reserves the right to withhold action on a submittal requiring
coordination with other submittals until related submittals are received.

SUBMITTAL PROCEDURES 013300 -1
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C.  Processing Time: Allow enough time for submittal review, including time for resubmittals, as
follows. Time for review shall commence on Engineer’s receipt of submittal. No extension of
the Contract Time will be authorized because of failure to transmit submittals enough in
advance of the Work to permit processing, including resubmittals.

1. Initial Review: Allow 15 days for initial review of each submittal. Allow additional time
if coordination with subsequent submittals is required. Engineer will advise Contractor
when a submittal being processed must be delayed for coordination.

2. Intermediate Review: If intermediate submittal is necessary, process it in same manner

as initial submittal.

Resubmittal Review: Allow 15 days for review of each resubmittal.

4. Sequential Review: Where sequential review of submittals by Engineer's consultants,
Owner, or other parties is indicated, allow 21 days for initial review of each submittal.

5. Concurrent Consultant Review: Where the Contract Documents indicate that submittals
may be transmitted simultaneously to Engineer and to Engineer's consultants, allow 15
days for review of each submittal. Submittal will be returned to Engineer before being
returned to Contractor.

w

D. Identification: Place a permanent label or title block on each submittal for identification.

1. Indicate name of firm or entity that prepared each submittal on label or title block.

2. Provide a space approximately 6 by 8 inches (150 by 200 mm) on label or beside title
block to record Contractor's review and approval markings and action taken by Engineer.

3. Include the following information on label for processing and recording action taken:

Project name.

Date.

Name and address of Contractor.

Name and address of supplier.

Name of manufacturer.

Submittal number or other unique identifier, including revision identifier.
Drawing number and detail references, as appropriate.

Location(s) where product is to be installed, as appropriate.

Other necessary identification.

—S@mhmeoooTw

E. Deviations: Highlight, encircle, or otherwise specifically identify deviations from the Contract
Documents on submittals.

F. Additional Copies: Unless additional copies are required for final submittal, and unless
Engineer observes noncompliance with provisions in the Contract Documents, initial submittal
may serve as final submittal.

1. Submit one copy of submittal to concurrent reviewer in addition to specified number of
copies to Engineer.

2. Additional copies submitted for maintenance manuals will not be marked with action
taken and will be returned.

G. Transmittal: Package each submittal individually and appropriately for transmittal and

handling. Transmit each submittal using a transmittal form. Engineer will discard submittals
received from sources other than Contractor.
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H.

J.

1. Transmittal Form: Provide locations on form for the following information:

Project name.

Date.

Destination (To:).

Source (From:).

Names of subcontractor, manufacturer, and supplier.
Category and type of submittal.

Submittal purpose and description.

Drawing number and detail references, as appropriate.
Submittal and transmittal distribution record.
Remarks.

Signature of transmitter.

AT SQ@ho o0 o

Resubmittals: Make resubmittals in same form and number of copies as initial submittal.

1. Note date and content of previous submittal.
2. Note date and content of revision in label or title block and clearly indicate extent of
revision.

Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers,
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of
construction activities. Show distribution on transmittal forms.

Use for Construction: Use only final submittals with mark indicating “Approved” or
“Approved as Noted” taken by Engineer.

PART 2 - PRODUCTS

2.1

A

B.

ACTION SUBMITTALS
General: Prepare and submit Action Submittals required by individual Specification Sections.

Product Data: Collect information into a single submittal for each element of construction and
type of product or equipment.

1. If information must be specially prepared for submittal because standard printed data are
not suitable for use, submit as Shop Drawings, not as Product Data.
2. Mark each copy of each submittal to show which products and options are applicable.

3. Include the following information, as applicable:
a. Manufacturer's written recommendations.
b. Manufacturer's product specifications.
C. Manufacturer's installation instructions.
d. Standard color charts.
e. Manufacturer's catalog cuts.
f. Wiring diagrams showing factory-installed wiring.
g. Printed performance curves.
h. Operational range diagrams.

SUBMITTAL PROCEDURES 013300 - 3



Ludington Library Rooftop (RTU) Replacement &
Township Administration Building (TAB) / Public Safety Building (PSB) Energy Recovery Unit (ERU) Replacement

i Mill reports.

J- Standard product operation and maintenance manuals.
k. Compliance with specified referenced standards.

. Testing by recognized testing agency.

m.  Application of testing agency labels and seals.

n. Notation of coordination requirements.

e

Submit Product Data before or concurrent with Samples.
Number of Copies: Submit electronic copy of Product Data, unless otherwise indicated.
Engineer will return electronically.

o

C.  Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base
Shop Drawings on reproductions of the Contract Documents or standard printed data.

1. Preparation: Fully illustrate requirements in the Contract Documents. Include the
following information, as applicable:

Dimensions.

Identification of products.

Fabrication and installation drawings.

Roughing-in and setting diagrams.

Wiring diagrams showing field-installed wiring, including power, signal, and
control wiring.

Shopwork manufacturing instructions.

Templates and patterns.

Schedules.

Design calculations.

Compliance with specified standards.

Notation of coordination requirements.

Notation of dimensions established by field measurement.

Relationship to adjoining construction clearly indicated.

Seal and signature of professional engineer if specified.

Wiring Diagrams: Differentiate between manufacturer-installed and field-installed
wiring.

Po0 o
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2. Sheet Size: Except for templates, patterns, and similar full-size drawings, submit Shop
Drawings on sheets at least 8-1/2 by 11 inches (215 by 280 mm) but no larger than 30 by
40 inches (750 by 1000 mm).

3. Number of Copies: Submit electronic copy of each submittal, unless otherwise indicated.
Engineer will return electronically.

D. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these
characteristics with other elements and for a comparison of these characteristics between
submittal and actual component as delivered and installed.

1. Transmit Samples that contain multiple, related components such as accessories together
in one submittal package.
2. Identification: Attach label on unexposed side of Samples that includes the following:

a. Generic description of Sample.
b. Product name and name of manufacturer.
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C. Sample source.
d. Number and title of appropriate Specification Section.

Disposition: Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity. Sample sets may be
used to determine final acceptance of construction associated with each set.

a. Samples that may be incorporated into the Work are indicated in individual
Specification Sections. Such Samples must be in an undamaged condition at time
of use.

b. Samples not incorporated into the Work, or otherwise designated as Owner's
property, are the property of Contractor.

Samples for Initial Selection: Submit manufacturer's color charts consisting of units or
sections of units showing the full range of colors, textures, and patterns available.

a. Number of Samples: Submit one full set(s) of available choices where color,
pattern, texture, or similar characteristics are required to be selected from
manufacturer's product line. Engineer will return submittal with options selected.

Samples for Verification: Submit full-size units or Samples of size indicated, prepared
from same material to be used for the Work, cured and finished in manner specified, and
physically identical with material or product proposed for use, and that show full range of
color and texture variations expected. Samples include, but are not limited to, the
following: partial sections of manufactured or fabricated components; small cuts or
containers of materials; complete units of repetitively used materials; swatches showing
color, texture, and pattern; color range sets; and components used for independent testing
and inspection.

a. Submit a single Sample where assembly details, workmanship, fabrication
techniques, connections, operation, and other similar characteristics are to be
demonstrated.

b. If variation in color, pattern, texture, or other characteristic is inherent in material
or product represented by a Sample, submit at least three sets of paired units that
show approximate limits of variations.

E.  Application for Payment: Comply with requirements specified in Division 01 Section
"Payment Procedures."

F. Schedule of Values: Comply with requirements specified in Division 01 Section "Payment
Procedures."

INFORMATIONAL SUBMITTALS

A.  General: Prepare and submit Informational Submittals required by other Specification Sections.

1.

2.

Number of Copies: Submit two copies of each submittal, unless otherwise indicated.
Engineer will not return copies.

Certificates and Certifications: Provide a notarized statement that includes signature of
entity responsible for preparing certification. Certificates and certifications shall be
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signed by an officer or other individual authorized to sign documents on behalf of that
entity.

3. Test and Inspection Reports: Comply with requirements specified in Division 01 Section
"Quality Requirements."

B.  Coordination Drawings: Comply with requirements specified in Division 01 Section "Project
Management and Coordination."

C.  Qualification Data: Prepare written information that demonstrates capabilities and experience
of firm or person. Include lists of completed projects with project names and addresses, names
and addresses of Engineers and owners, and other information specified.

D.  Welding Certificates: Prepare written certification that welding procedures and personnel
comply with requirements in the Contract Documents. Submit record of Welding Procedure
Specification (WPS) and Procedure Qualification Record (PQR) on AWS forms. Include
names of firms and personnel certified.

E. Installer Certificates: Prepare written statements on manufacturer's letterhead certifying that
Installer complies with requirements in the Contract Documents and, where required, is
authorized by manufacturer for this specific Project.

F. Manufacturer Certificates: Prepare written statements on manufacturer's letterhead certifying
that manufacturer complies with requirements in the Contract Documents. Include evidence of
manufacturing experience where required.

G.  Product Certificates: Prepare written statements on manufacturer's letterhead certifying that
product complies with requirements in the Contract Documents.

H.  Material Certificates: Prepare written statements on manufacturer's letterhead certifying that
material complies with requirements in the Contract Documents.

I Material Test Reports: Prepare reports written by a qualified testing agency, on testing agency's
standard form, indicating and interpreting test results of material for compliance with
requirements in the Contract Documents.

J. Product Test Reports: Prepare written reports indicating current product produced by
manufacturer complies with requirements in the Contract Documents. Base reports on
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or
on comprehensive tests performed by a qualified testing agency.

K.  Research/Evaluation Reports: Prepare written evidence, from a model code organization
acceptable to authorities having jurisdiction, that product complies with building code in effect
for Project. Include the following information:

Name of evaluation organization.
Date of evaluation.

Time period when report is in effect.
Product and manufacturers' names.
Description of product.

Test procedures and results.
Limitations of use.

Nook~wdE
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L.

M.

Schedule of Tests and Inspections: Comply with requirements specified in Division 01 Section
"Quality Requirements."

Preconstruction Test Reports: Prepare reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of tests performed before installation
of product, for compliance with performance requirements in the Contract Documents.

Compatibility Test Reports: Prepare reports written by a qualified testing agency, on testing
agency's standard form, indicating and interpreting results of compatibility tests performed
before installation of product. Include written recommendations for primers and substrate
preparation needed for adhesion.

Field Test Reports: Prepare reports written by a qualified testing agency, on testing agency's
standard form, indicating and interpreting results of field tests performed either during
installation of product or after product is installed in its final location, for compliance with
requirements in the Contract Documents.

Maintenance Data: Prepare written and graphic instructions and procedures for operation and
normal maintenance of products and equipment. Comply with requirements specified in
Division 01 Section "Operation and Maintenance Data."

Design Data: Prepare written and graphic information, including, but not limited to,
performance and design criteria, list of applicable codes and regulations, and calculations.
Include list of assumptions and other performance and design criteria and a summary of loads.
Include load diagrams if applicable. Provide name and version of software, if any, used for
calculations. Include page numbers.

Manufacturer's Instructions:  Prepare written or published information that documents
manufacturer's recommendations, guidelines, and procedures for installing or operating a
product or equipment. Include name of product and name, address, and telephone number of
manufacturer. Include the following, as applicable:

Preparation of substrates.

Required substrate tolerances.

Sequence of installation or erection.

Required installation tolerances.

Required adjustments.

Recommendations for cleaning and protection.

ogakrwnE

Manufacturer's Field Reports: Prepare written information documenting factory-authorized
service representative's tests and inspections. Include the following, as applicable:

1. Name, address, and telephone number of factory-authorized service representative
making report.

2. Statement on condition of substrates and their acceptability for installation of product.

3. Statement that products at Project site comply with requirements.

4. Summary of installation procedures being followed, whether they comply with
requirements and, if not, what corrective action was taken.

5. Results of operational and other tests and a statement of whether observed performance
complies with requirements.

6. Statement whether conditions, products, and installation will affect warranty.
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T.

2.3

A

B.

7. Other required items indicated in individual Specification Sections.

Insurance Certificates and Bonds: Prepare written information indicating current status of
insurance or bonding coverage. Include name of entity covered by insurance or bond, limits of
coverage, amounts of deductibles, if any, and term of the coverage.

DELEGATED DESIGN

Performance and Design Criteria: Where professional design services or certifications by a
design professional are specifically required of Contractor by the Contract Documents, provide
products and systems complying with specific performance and design criteria indicated.

1. If criteria indicated are not sufficient to perform services or certification required, submit
a written request for additional information to Engineer.

Delegated-Design Submittal: In addition to Shop Drawings, Product Data, and other required
submittals, submit three copies of a statement, signed and sealed by the responsible design
professional, for each product and system specifically assigned to Contractor to be designed or
certified by a design professional.

1. Indicate that products and systems comply with performance and design criteria in the
Contract Documents. Include list of codes, loads, and other factors used in performing
these services.

PART 3 - EXECUTION

3.1

A

B.

3.2

A.

B.

CONTRACTOR'S REVIEW

Review each submittal and check for coordination with other Work of the Contract and for
compliance with the Contract Documents. Note corrections and field dimensions. Mark with
approval stamp before submitting to Engineer.

Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include Project name
and location, submittal number, Specification Section title and number, name of reviewer, date
of Contractor's approval, and statement certifying that submittal has been reviewed, checked,
and approved for compliance with the Contract Documents.

ENGINEER’S ACTION

General: Engineer will not review submittals that do not bear Contractor's approval stamp and
will return them without action.

Action Submittals: Engineer will review each submittal, make marks to indicate corrections or
modifications required, and return it. Engineer will stamp each submittal with an action stamp
and will mark stamp appropriately to indicate action taken.
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C. Informational Submittals: Engineer will review each submittal and will not return it, or will

return it if it does not comply with requirements.

appropriate party.

Engineer will forward each submittal to

D.  Partial submittals are not acceptable, will be considered nonresponsive, and will be returned

without review.

E.  Submittals not required by the Contract Documents may not be reviewed and may be discarded.

3.3

SCHEDULE OF SUBMITTALS

A.  Contractor shall prepare and electronically issue (unless otherwise noted) the following
submittals to the Engineer for review and approval, including, but not limited to:

Submittal Type

Description / Item Product | Shop | Samples | Other Remarks
Data | Drawing

Contractor’s  License and X

Building Permit

Project Schedule X PDF of Gantt Chart

HVAC Equipment X X Including Operating

Sequence

Duct / Sheet Metal X X

Gas Piping and Supports X X If Alternate Selected

BMS X X Including Operating

Sequence

Volume Damper X If directed by Engineer

Electric Test Results X

Electric Cables X If directed by Engineer

HVAC Testing, Adjusting, X Pre-Demolition and Post-

and Balancing Report Construction

Project Records X Include Marked-Up Drawings

Operation and Maintenance X

Manuals

Warranties X

Contractor’s Release X Original signed and sealed
form

Consent of Surety X Original signed and sealed
form

Final Certified Payroll X Original S|gned and sealed
orm

END OF SECTION
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TRANSMITTAL FOR SUBMITTAL REVIEW

Submittal Number: Submittal Title:

Section to be completed by Contractor
Project Name:

Contractor:

Submission: 1 2M 39  Type: Shop Drawings Product Data

Other

Indicate by Circling Indicate by Circling

Contractor’s

Remarks:

Section to be completed by Office of Township Engineer

Fabrication /
APPROVED installation may be

undertaken.

Approval does not

APPROVED AS authorize changes

in the Contract Sum

CORRECTED or Contract Time

unless stated by
Change Order of
Construction
Change Directive.

REVISE Fabrication /

installation MAY
AND RESUBMIT NOT be undertaken.

In resubmitting, limit

corrections to the

REJECTED items marked.

Review and approval are only for conformance with the
information given and the design concept of the Project as
expressed in the Contract Documents. Review and
approval of submittals are not conducted for the purpose of
determining the accuracy and completeness of the other
details, such as dimensions and quantities for
substantiating  instructions for the installation or
performance of equipment or systems, all of which remain
the responsibility of the Contractor as required by the
Contract Documents. The Engineer’s review and approval
of the Contractor’'s submittals shall not constitute approval
to any construction means, methods, techniques,
sequence, or any safety precautions or procedures. The
Engineer's approval of a specific item shall not indicate
approval of an assembly of which the item is a component.

By

Date

PENNONI ASSOCIATES INC.

Pennoni” o\ SULTING ENGINEERS

Reviewer's Comments:
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SECTION 014000 - QUALITY REQUIREMENTS

PART 1 - GENERAL

11

1.2

13

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for quality assurance and
quality control.

Testing and inspecting services are required to verify compliance with requirements specified or
indicated. These services do not relieve Contractor of responsibility for compliance with the
Contract Document requirements.

DEFINITIONS

Quality-Assurance Services: Activities, actions, and procedures performed before and during
execution of the Work to guard against defects and deficiencies and substantiate that proposed
construction will comply with requirements.

Quality-Control Services: Tests, inspections, procedures, and related actions during and after
execution of the Work to evaluate that actual products incorporated into the Work and
completed construction comply with requirements.  Services do not include contract
enforcement activities performed by Engineer.

Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or a testing
agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to
establish product performance and compliance with industry standards.

Source Quality-Control Testing: Tests and inspections that are performed at the source, i.e.,
plant, mill, factory, or shop.

Field Quality-Control Testing: Tests and inspections that are performed on-site for installation
of the Work and for completed Work.

Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing
laboratory shall mean the same as testing agency.

Installer/Applicator/Erector;  Contractor or another entity engaged by Contractor as an
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation,
including installation, erection, application, and similar operations.
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1. Using a term such as "carpentry” does not imply that certain construction activities must
be performed by accredited or unionized individuals of a corresponding generic name,
such as "carpenter.” It also does not imply that requirements specified apply exclusively
to tradespeople of the corresponding generic name.

Experienced: When used with an entity, "experienced" means having successfully completed a
minimum of five previous projects similar in size and scope to this Project; being familiar with
special requirements indicated; and having complied with requirements of authorities having
jurisdiction.

CONFLICTING REQUIREMENTS

General: If compliance with two or more standards is specified and the standards establish
different or conflicting requirements for minimum quantities or quality levels, comply with the
most stringent requirement. Refer uncertainties and requirements that are different, but
apparently equal, to Engineer for a decision before proceeding.

Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be
the minimum provided or performed. The actual installation may comply exactly with the
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.
To comply with these requirements, indicated numeric values are minimum or maximum, as
appropriate, for the context of requirements. Refer uncertainties to Engineer for a decision
before proceeding.

SUBMITTALS

Qualification Data: For testing agencies specified in "Quality Assurance" Article to
demonstrate their capabilities and experience. Include proof of qualifications in the form of a
recent report on the inspection of the testing agency by a recognized authority.

Reports: Prepare and submit certified written reports that include the following:

Date of issue.

Project title and number.

Name, address, and telephone number of testing agency.

Dates and locations of tests or inspections.

Names of individuals making tests and inspections.

Description of the Work and test and inspection method.

Identification of product and Specification Section.

Complete test or inspection data.

Test and inspection results and an interpretation of test results.

0. Record of temperature and weather conditions at time of sample taking and testing and
inspecting.

11. Comments or professional opinion on whether tested or inspected Work complies with

the Contract Document requirements.
12. Name and signature of laboratory inspector.
13.  Recommendations on retesting and reinspecting.

BoOoo~NooarwNE
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C.

Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses,
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee
payments, judgments, correspondence, records, and similar documents, established for
compliance with standards and regulations bearing on performance of the Work.

QUALITY ASSURANCE

General: Qualifications paragraphs in this Article establish the minimum qualification levels
required; individual Specification Sections specify additional requirements.

Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling
work similar in material, design, and extent to that indicated for this Project, whose work has
resulted in construction with a record of successful in-service performance.

Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar
to those indicated for this Project and with a record of successful in-service performance, as
well as sufficient production capacity to produce required units.

Fabricator Qualifications: A firm experienced in producing products similar to those indicated
for this Project and with a record of successful in-service performance, as well as sufficient
production capacity to produce required units.

Specialists: Certain sections of the Specifications require that specific construction activities
shall be performed by entities who are recognized experts in those operations. Specialists shall
satisfy qualification requirements indicated and shall be engaged for the activities indicated.

1. Requirement for specialists shall not supersede building codes and regulations governing
the Work.

Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the
experience and capability to conduct testing and inspecting indicated, as documented according
to ASTM E 548; and with additional qualifications specified in individual Sections; and where
required by authorities having jurisdiction, that is acceptable to authorities.

1. NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7.
2. NVLAP: A testing agency accredited according to NIST's National Voluntary
Laboratory Accreditation Program.

Factory-Authorized Service Representative Qualifications: An authorized representative of
manufacturer who is trained and approved by manufacturer to inspect installation of
manufacturer's products that are similar in material, design, and extent to those indicated for this
Project.

QUALITY CONTROL

Tests and inspections not explicitly assigned to Owner are Contractor's responsibility. Unless
otherwise indicated, provide quality-control services specified and those required by authorities
having jurisdiction. Perform quality-control services required of Contractor by authorities
having jurisdiction, whether specified or not.
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1. Where services are indicated as Contractor's responsibility, engage a qualified testing
agency to perform these quality-control services.

2. Notify testing agencies at least 24 hours in advance of time when Work that requires
testing or inspecting will be performed.

3. Where quality-control services are indicated as Contractor's responsibility, submit a
certified written report, in duplicate, of each quality-control service.

4. Testing and inspecting requested by Contractor and not required by the Contract
Documents are Contractor's responsibility.

5. Submit written report directly to authorities having jurisdiction, when they so direct.

B. Manufacturer's Field Services: Where indicated, engage a factory-authorized service
representative to inspect field-assembled components and equipment installation, including
service connections. Report results in writing as specified in Division 01 Section "Submittal
Procedures."

C.  Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's
responsibility, provide quality-control services, including retesting and reinspecting, for
construction that replaced Work that failed to comply with the Contract Documents.

D.  Testing Agency Responsibilities: Cooperate with Engineer and Contractor in performance of
duties. Provide qualified personnel to perform required tests and inspections.

1. Notify Engineer and Contractor promptly of irregularities or deficiencies observed in the
Work during performance of its services.

2. Conduct and interpret tests and inspections and state in each report whether tested and
inspected work complies with or deviates from requirements.

3. Submit a certified written report, in duplicate, of each test, inspection, and similar
guality-control service through Contractor.

4. Do not release, revoke, alter, or increase the Contract Document requirements or approve
or accept any portion of the Work.

5. Do not perform any duties of Contractor.

E.  Associated Services: Cooperate with agencies performing required tests, inspections, and
similar quality-control services, and provide reasonable auxiliary services as requested. Notify
agency sufficiently in advance of operations to permit assignment of personnel. Provide the
following:

1. Access to the Work.
2. Incidental labor and facilities necessary to facilitate tests and inspections.

F. Coordination: Coordinate sequence of activities to accommodate required quality-assurance

and -control services with a minimum of delay and to avoid necessity of removing and
replacing construction to accommodate testing and inspecting.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 REPAIR AND PROTECTION

A. General: On completion of testing, inspecting, and similar services, repair damaged
construction and restore substrates and finishes.

B.  Protect construction exposed by or for quality-control service activities.

C. Repair and protection are Contractor's responsibility, regardless of the assignment of
responsibility for quality-control services.

END OF SECTION 014000
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SECTION 016000 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

11

1.2

13

14

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for selection of products for
use in Project; product delivery, storage, and handling; manufacturers' standard warranties on
products; special warranties; product substitutions; and comparable products.

DEFINITIONS

Products: Items purchased for incorporating into the Work, whether purchased for Project or
taken from previously purchased stock. The term "product” includes the terms "material,"
"equipment,” "system," and terms of similar intent.

1. Named Products: Items identified by manufacturer's product name, including make or
model number or other designation shown or listed in manufacturer's published product
literature, that is current as of date of the Contract Documents.

2. New Products: Items that have not previously been incorporated into another project or
facility. Products salvaged or recycled from other projects are not considered new
products.

3. Comparable Product: Product that is demonstrated and approved through submittal
process, or where indicated as a product substitution, to have the indicated qualities
related to type, function, dimension, in-service performance, physical properties,
appearance, and other characteristics that equal or exceed those of specified product.

Substitutions: Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents and proposed by Contractor.

Basis-of-Design Product Specification: Where a specific manufacturer's product is named and
accompanied by the words "basis of design,” including make or model number or other
designation, to establish the significant qualities related to type, function, dimension, in-service
performance, physical properties, appearance, and other characteristics for purposes of
evaluating comparable products of other named manufacturers.

SUBMITTALS

Product List: Submit a list, in tabular from, showing specified products. Include generic names
of products required. Include manufacturer's name and proprietary product names for each
product.

PRODUCT REQUIREMENTS 016000 - 1
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1. Engineer's Action: Engineer will respond in writing to Contractor within 15 days of
receipt of completed product list. Engineer's response will include a list of unacceptable
product selections and a brief explanation of reasons for this action. Engineer's response,
or lack of response, does not constitute a waiver of requirement to comply with the
Contract Documents.

B.  Substitution Requests: Submit request for consideration. Identify product or fabrication or
installation method to be replaced. Include Specification Section number and title and Drawing
numbers and titles.

1. Substitution Request Form: Use CSI Form 13.1A.
2. Documentation: Show compliance with requirements for substitutions and the following,
as applicable:

a. Statement indicating why specified material or product cannot be provided.

b. Coordination information, including a list of changes or modifications needed to
other parts of the Work and to construction performed by Owner and separate
contractors that will be necessary to accommodate proposed substitution.

C. Detailed comparison of significant qualities of proposed substitution with those of
the Work specified.  Significant qualities may include attributes such as
performance, weight, size, durability, visual effect, and specific features and
requirements indicated.

d. Product Data, including drawings and descriptions of products and fabrication and
installation procedures.

e. Samples, where applicable or requested.

f. List of similar installations for completed projects with project names and
addresses and names and addresses of Engineers and owners.

g. Material test reports from a qualified testing agency indicating and interpreting test
results for compliance with requirements indicated.

h. Research/evaluation reports evidencing compliance with building code in effect for
Project, from a model code organization acceptable to authorities having
jurisdiction.

i Detailed comparison of Contractor's Construction Schedule using proposed

substitution with products specified for the Work, including effect on the overall

Contract Time. If specified product or method of construction cannot be provided

within the Contract Time, include letter from manufacturer, on manufacturer's

letterhead, stating lack of availability or delays in delivery.

Cost information, including a proposal of change, if any, in the Contract Sum.

Contractor's certification that proposed substitution complies with requirements in

the Contract Documents and is appropriate for applications indicated.

l. Contractor's waiver of rights to additional payment or time that may subsequently
become necessary because of failure of proposed substitution to produce indicated
results.

ot

3. Engineer's Action: If necessary, Engineer will request additional information or
documentation for evaluation within 7 days of receipt of a request for substitution.
Engineer will notify Contractor of acceptance or rejection of proposed substitution within
15 days of receipt of request, or 7 days of receipt of additional information or
documentation, whichever is later.

PRODUCT REQUIREMENTS 016000 - 2



15

1.6

Ludington Library Rooftop (RTU) Replacement &

Township Administration Building (TAB) / Public Safety Building (PSB) Energy Recovery Unit (ERU) Replacement

C.

Comparable Product Requests: Submit request for consideration. Identify product or
fabrication or installation method to be replaced. Include Specification Section number and title
and Drawing numbers and titles.

1. Engineer's Action: If necessary, Engineer will request additional information or
documentation for evaluation within one week of receipt of a comparable product
request. Engineer will notify Contractor of approval or rejection of proposed comparable
product request within 15 days of receipt of request, or 7 days of receipt of additional
information or documentation, whichever is later.

a. Form of Approval: As specified in Division 01 Section "Submittal Procedures.”
b. Use product specified if Engineer cannot make a decision on use of a comparable
product request within time allocated.

Basis-of-Design Product Specification Submittal: Comply with requirements in Division 01
Section "Submittal Procedures.” Show compliance with requirements.

QUALITY ASSURANCE

Compatibility of Options: If Contractor is given option of selecting between two or more
products for use on Project, product selected shall be compatible with products previously
selected, even if previously selected products were also options.

PRODUCT DELIVERY, STORAGE, AND HANDLING

Deliver, store, and handle products using means and methods that will prevent damage,
deterioration, and loss, including theft. Comply with manufacturer's written instructions.

Delivery and Handling:

1. Schedule delivery to minimize long-term storage at Project site and to prevent
overcrowding of construction spaces.

2. Coordinate delivery with installation time to ensure minimum holding time for items that
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other
losses.

3. Deliver products to Project site in an undamaged condition in manufacturer's original
sealed container or other packaging system, complete with labels and instructions for
handling, storing, unpacking, protecting, and installing.

4. Inspect products on delivery to ensure compliance with the Contract Documents and to
ensure that products are undamaged and properly protected.

Storage:

=

Store products to allow for inspection.

Store materials in a manner that will not endanger Project structure.

3. Store products that are subject to damage by the elements, under cover in a weathertight
enclosure above ground, with ventilation adequate to prevent condensation.

4. Comply with product manufacturer's written instructions for temperature, humidity,

ventilation, and weather-protection requirements for storage.

N
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1.7

A.

B.

C.

5. Provide a secure location and enclosure at Project site for storage of materials and
equipment by Owner's construction forces. Coordinate location with Owner.

PRODUCT WARRANTIES

Manufacturer's disclaimers and limitations on product warranties do not relieve Contractor of
obligations under requirements of the Contract Documents.

1. Manufacturer's Warranty:  Preprinted written warranty published by individual
manufacturer for a particular product and specifically endorsed by manufacturer to
Owner.

2. Special Warranty: Written warranty required by or incorporated into the Contract
Documents, either to extend time limit provided by manufacturer's warranty or to provide
more rights for Owner.

Special Warranties:  Prepare a written document that contains appropriate terms and
identification, ready for execution. Submit a draft for approval before final execution.

1. Manufacturer's Standard Form: Modified to include Project-specific information and
properly executed.

Submittal Time: Comply with requirements in Division 01 Section "Closeout Procedures."

PART 2 - PRODUCTS

21

A.

PRODUCT SELECTION PROCEDURES

General Product Requirements: Provide products that comply with the Contract Documents,
that are undamaged and, unless otherwise indicated, that are new at time of installation.

1. Provide products complete with accessories, trim, finish, fasteners, and other items
needed for a complete installation and indicated use and effect.

2. Standard Products: If available, and unless custom products or nonstandard options are

specified, provide standard products of types that have been produced and used

successfully in similar situations on other projects.

Where products are accompanied by the term "as selected," Engineer will make selection.

4, Where products are accompanied by the term "match sample," sample to be matched is
Engineer's.

5. Descriptive, performance, and reference standard requirements in the Specifications
establish "salient characteristics" of products.

6. Or Equal: Where products are specified by name and accompanied by the term "or
equal™ or "or approved equal” or "or approved,” comply with provisions in Part 2
"Comparable Products" Article to obtain approval for use of an unnamed product.

w

PART 3 - EXECUTION (Not Used)

END OF SECTION 016000
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SECTION 017300 - EXECUTION

PART 1 - GENERAL

11

1.2

A

A

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes general procedural requirements governing execution of the Work
including, but not limited to, the following:

Construction layout.

Field engineering and surveying.
General installation of products.
Progress cleaning.

Starting and adjusting.

Protection of installed construction.
Correction of the Work.

NookrwdE

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

3.2

A

B.

A.

EXAMINATION

Existing Conditions: The existence and location of improvements, utilities, and other
construction indicated as existing are not guaranteed. Before beginning work, investigate and
verify the existence and location of mechanical and electrical systems and other construction
affecting the Work.

1. Before construction, verify the location and points of connection of utility services.
Acceptance of Conditions: Examine substrates, areas, and conditions, with Installer or
Applicator present where indicated, for compliance with requirements for installation tolerances
and other conditions affecting performance. Record observations.

PREPARATION

Field Measurements: Take field measurements as required to fit the Work properly. Recheck

measurements before installing each product. Where portions of the Work are indicated to fit to
other construction, verify dimensions of other construction by field measurements before

EXECUTION 017300 -1
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fabrication. Coordinate fabrication schedule with construction progress to avoid delaying the
Work.

Space Requirements:  Verify space requirements and dimensions of items shown
diagrammatically on Drawings.

Review of Contract Documents and Field Conditions: Immediately on discovery of the need for
clarification of the Contract Documents, submit a request for information to Engineer. Include
a detailed description of problem encountered, together with recommendations for changing the
Contract Documents.

CONSTRUCTION LAYOUT

Verification: Before proceeding to lay out the Work, verify layout information shown on
Drawings, in relation to the property survey and existing benchmarks. If discrepancies are
discovered, notify Engineer promptly.

Record Log: Maintain a log of layout control work. Record deviations from required lines and
levels.

INSTALLATION

General: Locate the Work and components of the Work accurately, in correct alignment and
elevation, as indicated.

1. Make vertical work plumb and make horizontal work level.
2. Where space is limited, install components to maximize space available for maintenance
and ease of removal for replacement.

Comply with manufacturer's written instructions and recommendations for installing products in
applications indicated.

Install products at the time and under conditions that will ensure the best possible results.
Maintain conditions required for product performance until Substantial Completion.

Conduct construction operations so no part of the Work is subjected to damaging operations or
loading in excess of that expected during normal conditions of occupancy.

Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.

Templates: Obtain and distribute to the parties involved templates for work specified to be
factory prepared and field installed. Check Shop Drawings of other work to confirm that
adequate provisions are made for locating and installing products to comply with indicated
requirements.

Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated,
arrange joints for the best visual effect. Fit exposed connections together to form hairline joints.

Hazardous Materials: Use products, cleaners, and installation materials that are not considered
hazardous.
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A

PROGRESS CLEANING

General: Clean Project site and work areas daily, including common areas. Coordinate
progress cleaning for joint-use areas where more than one installer has worked. Enforce
requirements strictly. Dispose of materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and
debris.

2. Do not hold materials more than 7 days during normal weather or 3 days if the
temperature is expected to rise above 80 deg F (27 deg C).

3. Containerize hazardous and unsanitary waste materials separately from other waste.
Mark containers appropriately and dispose of legally, according to regulations.

Site: Maintain Project site free of waste materials and debris.

Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for
proper execution of the Work.

1. Remove liquid spills promptly.

Installed Work: Keep installed work clean. Clean installed surfaces according to written
instructions of manufacturer or fabricator of product installed, using only cleaning materials
specifically recommended. If specific cleaning materials are not recommended, use cleaning
materials that are not hazardous to health or property and that will not damage exposed surfaces.

Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure
freedom from damage and deterioration at time of Substantial Completion.

Waste Disposal: Burying or burning waste materials on-site will not be permitted. Washing
waste materials down sewers or into waterways will not be permitted.

During handling and installation, clean and protect construction in progress and adjoining
materials already in place. Apply protective covering where required to ensure protection from
damage or deterioration at Substantial Completion.

Clean and provide maintenance on completed construction as frequently as necessary through
the remainder of the construction period. Adjust and lubricate operable components to ensure
operability without damaging effects.

Limiting Exposures:  Supervise construction operations to assure that no part of the
construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise
deleterious exposure during the construction period.

STARTING AND ADJUSTING

Start equipment and operating components to confirm proper operation.  Remove
malfunctioning units, replace with new units, and retest.

Adjust operating components for proper operation without binding. Adjust equipment for
proper operation.
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C.

3.7

3.8

Test each piece of equipment to verify proper operation. Test and adjust controls and safeties.
Replace damaged and malfunctioning controls and equipment.

Manufacturer's Field Service: If a factory-authorized service representative is required to
inspect field-assembled components and equipment installation, comply with qualification
requirements in Division 01 Section "Quality Requirements."

PROTECTION OF INSTALLED CONSTRUCTION

Provide final protection and maintain conditions that ensure installed Work is without damage
or deterioration at time of Substantial Completion.

Comply with manufacturer's written instructions for temperature and relative humidity.

CORRECTION OF THE WORK
Restore permanent facilities used during construction to their specified condition.

Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired
without visible evidence of repair.

Repair components that do not operate properly. Remove and replace operating components
that cannot be repaired.

END OF SECTION 017300
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SECTION 017700 - CLOSEOUT PROCEDURES

PART 1 - GENERAL

11

A

1.2

13

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for contract closeout,
including, but not limited to, the following:

1. Inspection procedures.
2. Warranties.
3. Final cleaning.

Related Sections include the following:

1. Division 01 Section "Payment Procedures" for requirements for Applications for
Payment for Substantial and Final Completion.
2. Division 01 Section "Execution™ for progress cleaning of Project site.

SUBSTANTIAL COMPLETION

Preliminary Procedures: Before requesting inspection for determining date of Substantial
Completion, complete the following. List items below that are incomplete in request.

1. Prepare a list of items to be completed and corrected (punch list), the value of items on
the list, and reasons why the Work is not complete.

2. Advise Owner of pending insurance changeover requirements.

3. Submit specific warranties, workmanship bonds, maintenance service agreements, final
certifications and similar documents.

4. Obtain and submit releases permitting Owner unrestricted use of the Work and access to
services and utilities. Include occupancy permits, operating certificates, and similar
releases.

5. Prepare and submit Project Record Documents, operation and maintenance manuals, and
similar final record information.

6. Deliver tools, spare parts, extra materials, and similar items to location designated by
Owner. Label with manufacturer's name and model number where applicable.

7. Complete startup testing of systems.

Submit test/adjust/balance records.

Terminate and remove temporary facilities from Project site, along with mockups,

construction tools, and similar elements.

10. Complete final cleaning requirements.

© o
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14

15

11. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual
defects.

Inspection: Submit a written request for inspection for Substantial Completion. On receipt of
request, Engineer will either proceed with inspection or notify Contractor of unfulfilled
requirements. Engineer will prepare the Certificate of Substantial Completion after inspection
or will notify Contractor of items, either on Contractor's list or additional items identified by
Engineer, that must be completed or corrected before certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

2. Results of completed inspection will form the basis of requirements for Final
Completion.

FINAL COMPLETION

Preliminary Procedures: Before requesting final inspection for determining date of Final
Completion, complete the following:

1. Submit a final Application for Payment according to Division 01 Section "Payment
Procedures."

2. Submit certified copy of Engineer's Substantial Completion inspection list of items to be
completed or corrected (punch list), endorsed and dated by Engineer. The certified copy
of the list shall state that each item has been completed or otherwise resolved for
acceptance.

3. Submit evidence of final, continuing insurance coverage complying with insurance
requirements.

Inspection: Submit a written request for final inspection for acceptance. On receipt of request,
Engineer will either proceed with inspection or notify Contractor of unfulfilled requirements.
Engineer will prepare a final Certificate for Payment after inspection or will notify Contractor
of construction that must be completed or corrected before certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

LIST OF INCOMPLETE ITEMS (PUNCH LIST)

Preparation: Submit three copies of list. Include name and identification of each space and area
affected by construction operations for incomplete items and items needing correction
including, if necessary, areas disturbed by Contractor that are outside the limits of construction.

1. Organize list of spaces in sequential order.

2. Organize items applying to each space by major element, including categories for ceiling,
individual walls, floors, equipment, and building systems.

3. Include the following information at the top of each page:

a. Project name.
b. Date.
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1.6

A.

B.

C. Name of Contractor.
d. Page number.

WARRANTIES
Organize warranty documents into an orderly sequence.

Provide each warranty in operation and maintenance manuals.

PART 2 - PRODUCTS

2.1

A.

MATERIALS

Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially
hazardous to health or property or that might damage finished surfaces.

PART 3 - EXECUTION

3.1

A

B.

FINAL CLEANING

General: Provide final cleaning. Conduct cleaning and waste-removal operations to comply
with local laws and ordinances and Federal and local environmental and antipollution
regulations.

Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each
surface or unit to condition expected in an average commercial building cleaning and
maintenance program. Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for certification
of Substantial Completion for entire Project or for a portion of Project:

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities,
including landscape development areas, of rubbish, waste material, litter, and other
foreign substances.

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other
foreign deposits.

C. Rake grounds that are neither planted nor paved to a smooth, even-textured
surface.

d. Remove tools, construction equipment, machinery, and surplus material from
Project site.

e. Remove snow and ice to provide safe access to building.

f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition,
free of stains, films, and similar foreign substances. Avoid disturbing natural
weathering of exterior surfaces. Restore reflective surfaces to their original
condition.

g. Remove labels that are not permanent.
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h. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.
Replace finishes and surfaces that cannot be satisfactorily repaired or restored or
that already show evidence of repair or restoration.

1) Do not paint over "UL" and similar labels, including mechanical and
electrical nameplates.
i Leave Project clean and ready for occupancy.

C.  Comply with safety standards for cleaning. Do not burn waste materials. Do not bury debris or
excess materials on Owner's property. Do not discharge volatile, harmful, or dangerous

materials into drainage systems. Remove waste materials from Project site and dispose of
lawfully.

END OF SECTION 017700
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SECTION 017839 - PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

11

A.

1.2

A

13

A

B.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for Project Record
Documents, including the following:

1. Record Drawings.

2. Record Product Data.

SUBMITTALS

Record Drawings: Submit color PDF of marked-up Record Prints.

Record Product Data: Submit color PDF of each Product Data submittal as part of operation
and maintenance manuals.

PART 2 - PRODUCTS

2.1

A

RECORD DRAWINGS

Record Prints: Maintain one set of blue- or black-line white prints of the Contract Drawings
and Shop Drawings.

1. Preparation: Mark Record Prints to show the actual installation where installation varies
from that shown originally. Require individual or entity who obtained record data,
whether individual or entity is Installer, subcontractor, or similar entity, to prepare the
marked-up Record Prints.

a. Give particular attention to information on concealed elements that would be
difficult to identify or measure and record later.

b. Accurately record information in an understandable drawing technique.

C. Record data as soon as possible after obtaining it. Record and check the markup
before enclosing concealed installations.

2. Content: Types of items requiring marking include, but are not limited to, the following:

a. Dimensional changes to Drawings.

PROJECT RECORD DOCUMENTS 017839 -1



Ludington Library Rooftop (RTU) Replacement &
Township Administration Building (TAB) / Public Safety Building (PSB) Energy Recovery Unit (ERU) Replacement

Revisions to details shown on Drawings.

Revisions to routing of piping and conduits.
Revisions to electrical circuitry.

Actual equipment locations.

Duct size and routing.

Locations of concealed internal utilities.

Changes made by Change Order.

Changes made following Engineer’s written orders.
Details not on the original Contract Drawings.
Field records for variable and concealed conditions.
Record information on the Work that is shown only schematically.

—RT T SQ@ 0000

3. Mark the Contract Drawings or Shop Drawings, whichever is most capable of showing
actual physical conditions, completely and accurately. If Shop Drawings are marked,
show cross-reference on the Contract Drawings.

4. Mark record sets with erasable, red-colored pencil. Use other colors to distinguish
between changes for different categories of the Work at same location.

5. Mark important additional information that was either shown schematically or omitted
from original Drawings.

6. Note Construction Change Directive numbers, alternate numbers, Change Order
numbers, and similar identification, where applicable.

B.  Format: Identify and date each Record Drawing; include the designation "PROJECT RECORD
DRAWING" with date and name of Contractor in a prominent location.

2.2 RECORD PRODUCT DATA

A.  Preparation: Mark Product Data to indicate the actual product installation where installation
varies substantially from that indicated in Product Data submittal.

1. Give particular attention to information on concealed products and installations that
cannot be readily identified and recorded later.

2. Include significant changes in the product delivered to Project site and changes in
manufacturer's written instructions for installation.

3. Note related Change Orders and Record Drawings where applicable.

2.3 MISCELLANEOUS RECORD SUBMITTALS
A.  Assemble miscellaneous records required by other Specification Sections for miscellaneous

record keeping and submittal in connection with actual performance of the Work. Bind or file
miscellaneous records and identify each, ready for continued use and reference.

PROJECT RECORD DOCUMENTS 017839 - 2
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Township Administration Building (TAB) / Public Safety Building (PSB) Energy Recovery Unit (ERU) Replacement

PART 3 - EXECUTION

3.1 RECORDING AND MAINTENANCE

A. Recording: Maintain one copy of each submittal during the construction period for Project
Record Document purposes. Post changes and modifications to Project Record Documents as
they occur; do not wait until the end of Project.

B.  Maintenance of Record Documents and Samples: Store Record Documents and Samples in the
field office apart from the Contract Documents used for construction. Do not use Project
Record Documents for construction purposes. Maintain Record Documents in good order and
in a clean, dry, legible condition, protected from deterioration and loss. Provide access to
Project Record Documents for Engineer’s reference during normal working hours.

END OF SECTION 017839
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1. Contract Type

1.1. The contract will be a “Construction” type with Township requirements to be satisfied as
indicated herein.

2. Contract Term
2.1. The Contract Term will commence after complete execution of the contract by all parties
concerned and work is to begin upon the date of “Notice to Proceed” and receipt of

purchase after which work is to be completed within ninety (90) calendar days.

3. Contract Contacts

Al Augustine, Facilities Maintenance Supervisor  610-649-1022 x221
Joann Ma, Office of Township Engineer 215-254-7788 JMa@pennoni.com

4. Prices to be Firm

4.1. The Bidder warrants that prices, terms and conditions quoted in his bid will be firm for
acceptance Sixty (60) days from the date of Bid Opening unless otherwise stated by the
Township or Bidder.

5. Surety Bonds

5.1. The successful Bidder for all items specified will be required to execute “Performance
Bonds” and “Labor and Materials Bond”. Both bonds are to be for 100% of the contract
amount. “Maintenance Bond” shall also be required in the amount of 25% of the
contract price. NOTE: The Township requires that the Maintenance Bond be
executed and submitted along with the executed Performance and Labor and
Materials Bonds.

6. Local, State and Federal Statutes

6.1. It is mutually agreed that the submission of a formal proposal be considered by the
OWNER as himself familiar with all federal, state, local and municipal laws, ordinances,
rules and regulations which, in any manner affect those engaged or employed in the work
and that said Contractor agrees to abide by any and all local, federal and state statues,
rules and regulations which may be applicable.

All those submitting bids agree to be bound by and comply with any applicable
provisions of the Federal and State statutes cited above and rules and regulations issued
there under.
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6.2.

6.3.
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All those submitting bids agree that if awarded a contract to construct all or any part of
the project, they will undertake any additional work which may be required by the
enactment of new or the amendment of existing statutes, rules or regulations occurring
after the submission of the bid, and pertaining to the prevention of environment pollution
and the preservation of public natural resources.

If additional work is required by the enactment of new or the amendment of existing
statutes, rules or regulations, the owner is authorized to issue a change order setting forth
the additional work that must be undertaken and such change order and such change
order shall not invalidate the previously awarded contract. The awarding Authority
reserves the right to contract with another party with regard to the additional work
required by the enactment of new or the amendment of the existing statutes, rules and
regulations occurring after the submission of the bid.

7. Contractor’s Release and Consent of Surety Company

7.1.

Upon completion of all work and prior to final payment, Contractor must submit the
following forms.

A. Contractor’s Release
B. Consent of Surety Company to Final Payment.

These forms are available in the Purchasing Department.

8. Licenses, Permits, Fees and Notices

8.1.

8.2.

The Contractor shall secure and pay for all permits, governmental fees and licenses
necessary for the proper execution and completion of the work prior to the starting of the
job. (Township permit fees shall be waived, however, a permit application secured from,
the Department of Public Works and Contractor’s License must be secured from the
Township Building Regulation Department, prior to the start of work).

The successful bidder shall be responsible for obtaining any applicable Township
business licenses and filing all applicable business tax returns along with payment of any
amounts due.

For more information, please contact the Township’s business tax hotline (610) 645-
6142 or visit www.lowermerion.org.

The contractor shall give all notices and comply with all laws, ordinances, rules,
regulations and order of Lower Merion Township Building Regulations Department.
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9. Specific Suppliers

9.1. Wherever in these Plans and Specifications a particular brand or make of material,
device or equipment is shown or specified, such material, device or equipment is to be
regarded as a standard. When products of particular named manufacturers are specified,
it is intended and shall be understood that the proposal tendered by the contractor include
those products in his bid. Should the contractor desire to submit for consideration an
unspecified product or products, as equal to those specified, the contractor shall furnish
with his proposal a list of any product or products he proposes to incorporate in the work
other than those specified herein by manufacturer's name.

Prices shown on the proposal sheet shall include all labor, materials, and equipment
necessary to complete the work in a satisfactory manner, including restoration and clean-

up.
10. Collusion
10.1. The bidder, by affixing his signature to this proposal, agrees to the following:
“Bidder certifies that his bid is made without previous understanding, agreement, or

connection with any person, firm or corporation making a bid for the same item(s) and is
in all respects fair, without outside control, collusion, fraud, or otherwise illegal action”.

WAGE RATE DETERMINATION SCHEDULE (Pennsylvania Public Construction)

11. Prevailing Wage Rate Requirements

11.1. In accord with the Pennsylvania Prevailing Wage Act approved August 15, 1961
(Act No. 442) as amended August 9, 1963 (Act No. 342), and the Regulations issued
pursuant thereto, the prevailing wage rates as determined by the Secretary of The
Department of Labor and Industry, Prevailing Wage Division of the State of
Pennsylvania, for the locality of the work and for each classification of workers needed
to perform the Contract shall apply, and workers shall be paid not less than these
prevailing wage rates.

11.2. The provisions of the Act and Regulations are a part of this Contract.

11.2.1. These provisions apply to all work performed on the Contract by the Contractor
and to work performed on the Contract by Subcontractors.

11.2.2. The Contractor shall insert in each of his subcontracts all of the stipulations
contained in these provisions and such other stipulations as may be required.
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11.2.3. No workers may be employed on the Work except in accordance with the
classifications set forth in the decisions of the Secretary of Labor & Industry. In the
event that additional or different classifications are necessary, the procedure set forth
in the Regulations shall be followed.

11.2.4. Workers employed or working on the Work shall be paid unconditionally,
regardless of whether any contractual relationship exists or the nature of any
contractual relationship which may be alleged to exist between any Contractor,
Subcontractor and workers, not less than once a week without deduction or rebate,
on any account, either directly or indirectly, except authorized deductions, the full
amounts due at the time of payment, computed at the rates applicable to the time
worked in the appropriate classification. Nothing in the Contract, the Act or these
Regulations prohibits payment of more than the general prevailing minimum wage
rates as determined by the Secretary to any worker on this Project.

11.2.5. The Contractor and each Subcontractor shall post for the entire period of
construction the wage determination decisions of the Secretary of Labor & Industry
according to the requirements of the Act and Regulations.

11.2.6. The Contractor and all Subcontractors shall keep an accurate record showing the
name, craft and/or classification, number of hours worked per day, and the actual
hourly rate of wage paid (including employee benefits) to each worker employed
by him in connection with the Work and such record must include any deductions
from each worker. The record shall be preserved for two years from the date of
payment and shall be open at all reasonable hours to the inspection of the Owner and
to the Secretary or his duly authorized representatives.

11.2.7. Payment of compensation to workers for work performed on a lump sum basis, or
a piece work system, or a price certain for the completion of a certain amount of
work, or the production of a certain result shall be deemed a violation of the Act and
Regulations, regardless of the average hourly earnings resulting there from.

11.2.8. Each Contractor and each Subcontractor shall file a Certification each week and a
final Certification with Application for Final Payment with the Owner, under oath,
and in form satisfactory to the Secretary, certifying that workers have been paid
wages in strict conformity with the provisions of the Act and Regulations.

11.2.9. When notified by Secretary of Labor and Industry of the filing of wage claims by
workers, the Owner will withhold from the monies due to the Contractor or
Subcontractor sufficient funds to pay claims determined to be valid and when so
directed by the Secretary of Labor and Industry, pay wages directly to the workers.

11.2.10. Apprentices shall be limited to numbers in accordance with a bona fide
apprenticeship program registered with and approved by the Pennsylvania
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Apprenticeship and Training Council and only apprentices whose training and
employment are in full compliance with the Apprenticeship and Training Act (43
P.S. Section 90.1-90.10), approved July 14, 1961, and the regulations issued
pursuant thereto, shall be employed on the project. A working using the tools of the
craft who does not qualify as an apprentice within this subsection shall be paid the
rate predetermined for journeymen in that particular craft or classification.

11.2.11. Wages shall be paid without deductions except authorized deductions.
Employers not parties to a contract requiring contributions for employee benefits
which the secretary has determined to be included in the general prevailing
minimum wage rate shall pay the monetary equivalent thereof directly to the
workmen.

11.2.12. All applicable provisions of the Pennsylvania Prevailing Wage Act (43
P.S. Sections 165-1 through 165-17) and of the regulations pertaining thereto set

forth in 34 Pa. Code, Section 9.101 through 9.112 are incorporated herein by
reference and made a part hereof.

RATES

Applicable rates established for this project are attached.

END OF DOCUMENT
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BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 18-02309 - Building Effective | Expiration [Hourly Rate Fringe Total
Date Date Benefits

Asbestos & Insulation Workers 5/29/2017 $47.30 §34.85 $82.15
Bmlermaker(Commercsal Instltutlonal and Minor . Ca3/2018 L i $29.52 Do §1822 ] eAT 74
Repal(Wm’_k)__ Gl S I RO s S
Boilermaker (Commermal lnstltutional and Minor 3142017 $28.52 $18.22 $46.74
Repair Work)
Boilermakers . 0 Ll s e C3j2ote o T g4E80 s .;$3_3.:7}3 SR Ti87982
Bailermakers 1/1/2018 $46.26 $33.36 $79.62
Bricklayer: oy i CBMREAE T - $46.48 $26.78| . $73.26
Bricklayer 51172018 $43.73 $26.78 $70.51
Bricklayer .. s . = 51/2017 Loesd0.98) e 526.78] L $6T.T6
Carpenter - Chief of Party (Surveylng & L.ayout) 5/1/2017 $45.25 $27.59 $72.84
Carpenter - Instrument Person. {Surveying & Layout) . .| - 52017 [ 2 093035 -0 527,59 $66.94
Carpenter - Rodman {Surveying & Layout) 5172017 $19.68 $19.64 $39.32
Carpertters © © © e SR siopoi $39.35) T §27.69] e $66.94
Cement Masons 5172017 $36.45 $31.76
DockBuaIder/Plle Drlvers Dlvers(Bu Idwng, Heavy&f‘jj_ CUBIM20M8. Hi i $53.64 [ 5 §33.221

Highwayy .. i R R e i
DockBuilder/Pile Drivers Dlvers(Bu:ldlng, Heavy & 11/1/2017 $52.14 $33.22
Highway)
Dogkbuilder/Piledriver (Building, Heavy, Highway) . ©:f 5/1/2018 ]+ w000 T %4470] 83322 877,92
Dackbuilder/Piledriver (Bmldmg Heavy, nghway) 11/1/2017 $43.45 $33.22
Drywall Finisher 10 v o D ' CBMIZ0AT7 | 3T 806,75
Electricians 4/30/2017 $56.50 $36.24
Elevator Construgtor 000 dn SRS RS ol (] - $33.05] -1 4688 81
Floor Layer 5/1/2017 $42.51 $27.91
Glaziar - L5201 | £0$4130) o $31.80 e o
Iron Workers 71172017 $47.30 $32.91
Iron Workers: - Reinforcing Steel Mesh ~Rebar ;5| : 7_’/1(2(_)17? e G 542,66 -:$29.30
iron Workers {Riggers) 72017 $39.83 $27.92
Laborers {Class C1--Sea hotes) = -+ | 25112017 7 22 $28.66] 1 1$24.95
Laborers (Class 02 - See notes) 5/1/2017 $30.85 $25.65
Labetérs (Class 13 - See notes): - BAR0AT | - $28.92| e .525.18
Laborers (Class 04 - See notes) 5/1/2015 $2f§.97 $24.85
Laborers (Class 05 - See notes) = - 52017 oo os2885) < 524.05
Landscape Laborer 51172017 $22.71 $23.08
Marble Finisher COBM20T .$39,75 $24.17
Marble Finisher 511/2017 $35.55 $24.17
Marble Finisher- - - CUBMIROAB. e e 33755 $24.17
Marble Mason 5/1/2019 $45.86 $26.99
Marble Mason: 1 '6/1/2018 N = $434 T $26.99
Marble Mason 5112017 $40.36 $26.99
Millwright = . 71102017 7| “$41.35) - 532,24
Operators (Building, Class 01 - See Notes) 5/1/2021 $51.04 $29.97
Operatars (Building, Class 01 - See Notes) “BA2n20 - ~g49.80) v $29.51
Operators (Building, Class 01 - Seé Notes) 5/1/2018 $46.41 $28.80
Operators (Building, Class 01 -~ See Notes) - B2017 C§A4.87] - - $28.14 S 873.01
ommonwealth of Pennsylvama Departieent of Labor & Industry
Report Date: 3/26/2018 Page 2 0of 10




BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 18-02309 - Building Effective | Expiration |Hourly Rate Fringe Total
Date Date Benefits
Operators {Building, Class 01 - See Notss) 5/1/2017 $44.87 $28.14 $73.01
Operators (Building, Class 01 - See Notes)- UBM/2019 - $47.95 529,06 $77.01
Cperators (Building, Class 01A - See Notes) 51172019 $50.96 $29.94 $80.90
Operators (Building, Class.01A - See Notes) . BM/2020 . . $52.50 ©$3040[ 7 $82.90
Operators (Building, Class 01A - See Notes) 5/1/2021 $54.05 $30.85 $84.90
Operatars (Buiiding, Class 01A < See Notes) LEM2017 - p47.86 $20,03] . ¢ - $76.89
Operators (Building, Class 01A - See Notes) 5/1/2018 $49.41 $20.49 378,90
Opetators (Building, Class 02 -See Notes] . . | 5142017 - -o§44.82) 0000 $28.07 $72.69
Operators (Building, Class 02 - See Notes) 5/1/2018 $46.18 $28.53 $74.69
Operatars (Buildiny, Class 02 - See Notes) CBHI2020 C$40.25] 0 629,44 $78.60
Operators (Building, Class 02 - See Noteé). 5/1/2021 $50,80 $29.88 $80.69
Operators (Building, Clags 02 - Seg Notes) .. LUBMY2019 U§47701 - $28.99) ¢ - $76.60
Operaters (Building, Class 02A - See Notes) 5/1/2020 $52.26 $30.31 $82.57
Operators (Building-Class 02A < See Notes) . ..% 151172021 ~§63.81[ 1 §30.77| 0 $8d.58
Operators (Building, Class 02A - See Notes) 5/1/2019 $50.71 $29.87 $80.58
| Operators (Building, Class 02A - See Notes) . C5I/2017 ¢ -§47.61 $28.97] . $76.58
Operators {Building, Class 02A - See Notes) 5/1/2018 $49.16 $29.42 $78.58
- Operators (Building, Class 03 - Seez'thes) SBM2020 ) $45.17 52824 $73.41
Operators (Building, Class 03 - See Notes) 5/1/2021 $46.71 $28.69 $75.40
Operators (Building, Class 03 =See Netes) | 7701 BH2019 $_43:.62 SULS2TTBL L ETLAD
Operators (Building, Class 03 - See Notes) 5/1/2017 $40.53 $26.87 $67.40
Operators (Buliding, Class 03 ~See Notes) . . - B{1/2018 $42.07 i 2748 $69.40
Operators (Building, Class 04 - See Notes) 5/1/2020 $44.86 $28.14 $73.00
Operators {Bullding,: Class 04 - Seg Notes). | = BMI202Y C$4BAT] L $28.60] 1 $75.01
Operators {Buildfng. Class 04 - See Notes) B/1/2019 $43.32 $27.62 $71.01
Operators (Bullding, Class 04 * See Notes)' | I “$40.24 1$26.78| 6702
Operators (Building, Class 04 - See Notes) 5/1/2018 $41.78 $27.22 $69.00
 Operators (Building, Class 05 - See Notes) . - 52020 - f 1 $43.14 [ 2784 $70.78
Operators (Building, Class 05 - See Notes) 5172021 $44.69 $28.10 §72.79
Operafors (Building, Class 05 - See Notes) -+~ BIH2019 L L T o $41.60 wo §2748] $68.78
OCperators (Building, Class 05 - See Notes) 5/1/2017 $38.51 $26.27 $64.78
Cperators (Bullding, Class 05 - See Notes) - - 5112018 T $40.05) 3j§$2_6_.7:3' Si3eE.T8
Operators (Building, Class 06 - Ses Notes) 5/1/2020 $42.18 $27.35 $69.51
Qperators (Building,; Class 06 ~See Notes) L BA/2021 co$4zTo| s B27.80: $71.50
Operators (Building, Class 06 - See Notes) 5M/2019 $40.81 $26.89 $67.50
Opérators (Building, Class 06 - See Notes) TBM201F | L. $3rE2| $25.98; $63.50
Operators {Building. Class 06~ Sée Notes) 5172018 $39.07 $26.43 $65.50
Operators {Building, Class 07A- See Motes) & " - B/1/2020 - $59.701 8340 D $93.80
Operators (Building, Class 07A- See Notes) 5172021 $61.55 $34.65 $56.20
Operators (Bullding, Class 07A- See Notes) ‘5/1/2018 Y $55.99 i $33.02 -$89.01
Operators (Building, Class 07A- See Notes) 5/1/2019 $57.84 $33.57 $91.41
Operators (Building, Class 07A- See Notes) 5112017 - §54.14 $32:47 586.61
Operatars (Building, Class 07B- See Notes} 5/1/2019 $57.55 $33.47 $91.02
Operators (Building, Class 078- See Notes} “B/1/2020 " $59.40 $34.03 $93.43

Commenwealth of Pennsylvania
Report Dale: 3/26/2018

Department of Labor & Industry
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BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 18-02309 - Building Effective | Expiration |Hourly Rate Fringe Total
Date Date Benefits
Operators (Bullding, Class 07B- See Notes) 5/1/2021 $61.26 $34.58 $95.84
Operators (Building, Class 07B- See Notes): L BR01T . $53.84] . i §3240 | $86,24
Operators {(Building, Class 07B- See Notes) 5/1/2018 $55.70 $§32.02 $88.62
Painters Class 1 (see notesy . .. : 21120187 $43.18 . %2723 C$70.41
Painters Class 1 {see notes) 5/M1/2017. $37.82 $26.46 $64.28
Painters Class 2 (ses-nofesy © + =+ il . o C2M2MT P $53.87 %2600 T BTRT6
Painters Class 2 (see notes) 2112018 $54.14 $27.27 £81.41
Painters Class 3 (see nefesh - & i TBMIROT ] i - $38.20 ~$26.46] 7 56466
Plasterers 5M1/2017 $37.42 $28.83 $66.25
Plumbers - =55 s CBIR2IE e e Clg51.42| - $32.57]: - :$83.59
Pointers, Caulkers, Cleaners 5172017 $42.26 $25.69 $67.95
Pointers, Caulkers, Cleaners =~ 5pU20M8 1 - $45.01§ $25.69| . .1 $70.70
Pointers, Caulkers, Cleaners 51112019 $47.76 $25.69 $73.45
Roofars.(Composition) - {1« - 5 i - Bl2017 $36.15] - = = 580.22 " $66.37
Roofers (Shingle) 5/1/2016 $25.70 $19.17 $44.87
Roofers (Slate & Tile) "~ BR016 L $28T0f - 1947 $4T.87
Sheet Metal Workers 512017 $46.42 $39.51 $85.93
Sprinklerfitters . BH2017 . $53.85 ©$26.22 $79.87
Sprinklerfitters 1/1/2017 $52.55 $24.42 $76.97
Steamfltters CBAR01T L $54.84 - $32.53 '$87.17.
Stone Masons 5/1/2018 $43.f1 $26.99 $70.10
Stone Masons - - 52017 - cf =0 o $40.36 $26.991 T 967.35
Stone Masons 5/1/2019 $45.86 $26.99 $72.85
Terrazzo Finisher - ... . BI2018 | . $41.31 $22.73| 7 1 $64.04
Terrazzo Finisher 51142017 $39.06 $22.73 $61.79
| Terrazzo Finisher 5172019 54381 52273 T $66.34
Terrazzo Grinder 5/1/2018 $41.58 $22.73 $64.31
Terrazzo Grinder -~ SEIHRT -$39.33 "$22.73 - $62.08
Terrazzo Grindar 5/M1/2019 $43.88 $22.73 _$66.61
Terrazzo Mechanics CBAf2018 D o $46: 461 24,81 - §71.27
Terrazzo Mechanics 5/1/2019 $49.21 $24.81 $74.02
Terrazzo Meachanfcs SBARRT D e p C§43.M1 $24.81 - - $68.52
Tile Finisher 5/1/2019 $39.75 $24.17 $63.92
Tile Finisher® = © ¢ 2 Bf1/2018 © $37.55 $24.17 - $61.72
Tile Finisher 8M1/2017 $35.55 $24.17 .$59.72
Tile Setter - : - 5/1/2018 . © $49.21 - $24.81 57402
Tile Setter 5/1/2018 $46.46 $24.81 $§71.27
Tile Setter ... CUSM2047 $ABT o 24,81 ©8Eg52
Truckdrivar class 1{see notes) 5/1/2020 $34.93 $17.96 $52.88
Truckdriver class 1{see notes) ™~ =5/1/2021 -$36.48| U $17.96 $54.44
Truckdriver class 1(see notes) 5/1/2019 $33.43 $17.96 $51.38
Truékdri_ver class 1(see notes) - - - CBHI2017. - $30.46 $17.96 $48.42
Truckdriver class 1(see notes) 5/1/2018 $31.93 $17.96 549,83
Truckdriver class 2 (see notes) 5/1/2020 $35.03] . ($17.96 $52.99

Commonwealth of Pennsylvania
Report Date: 3/26/2018

Department of Labor & [ndustry
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BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 18-02309 - Building Effective | Expiration |Hourly Rate Fringe Total
Date Date Benefits
Truckdriver class 2 (see noles} 5/1/2021 $36.58 $17.96 $54.54
Truckdriver class 2 (see notes) 5/1/2018 . . . $33.53] | $17.98 - $51.49
Truckdriver class 2 (see notes) 5112017 $30.56 $17.96 $48.52
Truckdriver class 2 {see notes) | BM2018 $32.03] . 517.88 549.99
Truckdriver class 3 {see notes) 5/1/2020 $35.28 $17.96 $53.24
Truckdriver class 3 (see tiotes) B/1/2021 $36.831 U $17.96 854,79
Truckdriver class 3 (see notes) 5/1/2019 $33.78 $17.96 $51.74
Truckdriver class 3 {see notes): - -+ "¢ < BAR2ET - . . 530.56]. $17.96 “$48.52
Truckdriver class 3 (see notes) 5/1/2018 $32.28 $17.96 $50.24

Commonwealth of Pennsylvania
Report Date: 3/26/2018

Department of Labor & Industry
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BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 18-02309 - Heavy/Highway Effective | Expiration |Hourly Rate Fringe Total
Date Date Benefits

Carpenter - Chief of Party (Surveying & Layout) 5172021 $60.27 $27.39 $87.66
Carpenter - Chief of Party (Surveying & Layout) | . 81172018 = §.+ - -$53.54 $27.39)1 100 $80.93
Carpenter - Chief of Party (Surveying & Layout) 5172019 $55.72 $27.39 $83.11
Carpenter - Chisf of Party (Surveying & Layout) = =~ | -5M2017 - - $51.42). $27.39 $78.81
Carpenter - Chief of Party (Surveying & Layout) 5/1/2020 $57.67 $27.39 $85.36
Carpenter~ Instrument Person {Surveying & Layout) SBM/2021 . $52.41)° £ $27.39 o $79.80
Carpenter - Instrument Person {Surveying & Layout) 5/1/2020 $50.41 $27.39 $77.80
Carpenter - Instrument Person (Surveying & Layout) *| = 5/1/2617 : -$44_.71 L $27.39 $72.10
Carpenter - Instrurﬁeht Person (Surveying & Layout) 5/1/2018 $46.56 $27.38 £73.95
Carpenter - Instrumernit Person {Surveying & Layout) | 5/1/2018 D - $48.46 $27.39 §75.85
Carpenter - Rodman {Surveying & Layout) 5/1/2018 $38.77 $21.19 $59.96
Carpanter - Rudman {Suiveying & Layaut) 512020 0 $40.33 “$21.19] o - $61.52
Carpenter - Rodman (Surveying & Layout) 5/1/2021 $41.93 $21 9] $63.12
Carpenter = Rodman (Surveying & Layout) .. . 5A/2017° -§35.77 £ 82118 o $56.98
Carpenter - Rodman (Surveying & Layout) 5(1/2018 $37.25 $21.19 $58.44
Carpenters = -~ I ¢ B/1/2021 ~:$82.4 11$27.80].0 1. $79.80
Carpenters 5/1/2020 $50.41 $27.39 $77.80
Carpenters: - . ¢ SBI20TE | - $48,58 o$27.39) . L0 $73.95
Carpenters 5/1/2017 $44.71 $27.39 $72.10
Carpenters - - siti2019 | 94846 82739 $75.85
Cement Masons 5172020 $39.70 $31.51 $71.21
CementMasons - = os T T T 512021 : $41.55 L8314 o $73.06
Cement Masons 5/1/2019 $37.90 $31.51 $69.41
Cement Masons SBHR0AT it - $34.45| © 831,51 $85.96
Cement Masons 5/1/2018 $36.15 $31.51 $67.66
[ Elgctric Lineman - 5/20/2017 . $52560| - $26.37 $78.97
Electric Lineman 5/28/2018 $53.64 $27.45 $81.09
Elgctric Lingman - i CBI2TR019. F T a lgBABB| T §28.56] w0 $83.22
fron Workers 71172017 §47.30 $32.91 $80.21
fron Workers (Bridge, Structural Steel, Ormamental, - 1/1:’201? . A $44.20 2 $31.268] - - $75.46
Precast, Reinforcing): S i s B HEREATRINPS L
Laborers (Class 01 - See notes) 5/1/2017 $29.75 $25.65 $55.40
Laborers (Class 01 - Sea notes). 7 ©5M1/2018 B R X $25.85 1 $56.90
Lab.orers (Class 01 - See notes) 5/1/2019 . $32.80 $25.65 $58.45
Laborers (Class 01 - See notes) SBM2021 0 s ©$38.20 %2585 561.85
Laborers (Class 01 - See notes} 5/1/2020 $34.45 $25.85 $60,10
Labarers (Class 02 - See riotes) 5/1/2021 . o $3640| $25.65 $62.05
Laborers (Ciass 02 - See notes) 5/1/2018 $31.45 $25.85 $57.10
Laborers {Class 02 - Seenotes) - - -1BM/2018 $33.00 - $25.65 $58.65
Laborars {Class 02 - See notes) 5/1/2020 $34.65 $25.65 $60.30
Laborers {Class 02 - See notes) CBAR20TT “$29.95 $25.85 $55.60
Laborers (Class 03 - See notes) 5/1/2020 $34.85 $25.65 $60.30
[Laborers (Class 03 - See notes) :5/11’2021: - $36.40 “B25.65( 0 . $62.08
Laborers (Class 03 - See notes) 5/1/2018 $31.45 $25.65 $57.10
Laborers (Class 03 - See notes) -« -~ - - 5{1/2019 $33.00 $25.65 $58.85
Commonwealth of Pennsy[vanta Departmefit of |
Report Date: 3/26/2018 Page 6 of 10
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BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 18-02309 - Heavy/Highway Effective Expiration {Hourly Rate Fringe Total
Date Date Benefits
Laborers {Class 03 - See notes) 5M1/2017 $20,95 $25.65 $55.60
Laborers (Class 04 - See notesy -~ . ..l ©E172020 -$29.25 $25.85 854,90
Laborers (Class 04 - See notes} 5/1/2019 $27.60 $25.65 $53,25
Laborers.(Class 04 ~See nates) S BA2017 | 4.5 0 $25.65 © §50.20
Laborers {Class 04 - See notes) 5/1/2018 $26.05 $25.65 $51.70
Laborers (Class 04 - See notes) - 52021 “§31.00| . -$25.85 - $56.65
Laborers (Class 05 - See notes) 5/1/2019 $33.65 $25.85 $58.30
Laborers {Class 05 < Ses notes) L 5AZOTT - $30.60 . $28.65). . . §58.25
Laborers (Class 05 - See notes) 5M1/2018 $32.TO $25.65 $57.75
Laharers (Class 05 - See notes) (52021 ©837.05 $25,65 582,70
Laborers (Class 05 - See notes) 5/1/2020 $35,30 $25.65 $60.95
Laborers (Class 06 - See notes) 51172021 $37.10| . $25.65 . $62.75
Laborers {Class 06 - See notes) 5/1/2019 $33.70 $25.65 $59.35
L.aborers (Class 06 - See nofes) . 52018 - ~o$3215] 0 o 82665 0 o §57.80
Laborers {Class 06 - Sae notes) 5172017 $30.65 $25.65 $56.30
Laborers (Clags 06 - Ses rotes). .+ . i . :B{1/2020: 535,35 $25.65 .:$81.00
Lakorers (Class 07 - See notes) 5/1/2018 $32.00 $25.85 $57.65
Labgrers (Class 07 - See fnoteg) - .« o0 S5M2017 5| $30.50 - $25,65 C: $56.15
Laborers (Class 07 - See notes) 5/1/2020 $35.20 $25.65 $60.85
Laborers {Class 07 - Ses riotes) 8102019 §33.55 < $2585] 0 1 $59,90
Laborers (Class 07 - See notes) 5/1/2021 $36.95 $25.65 $62.60
Laborers {Class 08 - See notes) - - =~ . =: ..61/2020- $34.95 $25.85]. -0 - $60.60
Laborers {Class 08 - See notes) 5/1/2019 $33.30 $2565 $58.95
Laberers (Class 08 - See notes) - LITT LBz $31.75 . $25.65 | BBT.AD
Laborers (Class 08 - See nofes) 51172017 $30.25 $25.65 $55.90
Laborers (Class 08 - Sea notes) 5i1/2021 $36.7C 525,65 . $62:35
Laborers (Class 09 - See notes) 5/1/2018 $31.80 $25.65 $57.25
| Laborers (Class 09 - See notes) - " 1 - 51112019 $33.15 "$2585[ - . §58.80
Laborers (Class 09 - See notes) 5M1/2017 $30.10 $25.85 $55.75
Laborers (Class 09 - See hotes) - =0 - 62021 $36.55 $25.65 $62.20
Laborers (Class 09 - See notes) 5/1/2020 $34.80 $25.65 $60.45
Laberers (Class 10-See notes) . 0 L L BMi2mg $31.75 = $25.65] -5 §57.40
Laborers (Class 10- See notes) 5/1/2018 $33,30 $25.85 $58.95
Laborers {Class 10- See notes) 512017 C 830,25 52585 S $55.90
labarers {Class 10- See notes) 5/1/2020 $34.95 $25.65 $60.60
Laborers (Class 10- See notes) CBIT2029 $36.70 '$26.65| 7 . $B2.35
Laborers {Class 11 -See Notes) 5/1/2020 $34.75 $25.65 $60.40
Labarers (Class 11 -See Notes). - . = .- 5070 CBi2021 | $36.50|  §2585 562,15
Laborers (Class 11 -See Notes) 5/1/2019 $33.10 $25.65 $58.75
Laborers (Class 11 -See Neotes) . 17 5/1/2018 C$31.55 $25.65 ~ $57.20
Laborers (Class 11 -See Notes) 5112017 $30.15 $25.65 $55.80
| Laborers {Class 12 -See Notes) CBzots e $32.45 828 65 .. $58.10
Laborars (Class 12 -See Notes) 5/1/2020 $35.85 $25.65 $61.30
Laborers (Class 12 -See Notes) = . - BH2019 $34.00 - $25.85 ) j$59_.65

Commonwealth of Pennsylvania
Repert Date: 3/26/2018
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BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Highway)

Project: 18-02309 - Heavy/Highway Effective | Expiration |Hourly Rate Fringe Total
Date Date Benefits

Laborers (Class 12 -See Notes) 5/1/2021 $37.40 $25.65 $53.05
Laborers {Class 12 -See Notes) 52017 ¢ . $31.85 :$25.65| = -+ - §57 50
Laborers {Class 13 -See Notes) 5/1/202¢ £38.58 $25.65 $64.23
Leborers (Class 13 -See Notas) 5112021 ¢ ©.$40.33] $26.65 - $685.98
Laborers (Class 13 -Ses Notes) 5/1/2019 $36.93 $25.65 $62.58
Laborers (Class13 -See Notes) - T Plsy iy I B . $33.88] S $25,65 $59.53
Laborers {Class 13 -See Notes) 5/1/2018 $35.38 $25.65 $61.03
L |Laborers (Class 14 -See Notes) - SBM2021 ) T - .$38.45| - "$25.68 CL862.10
Laborers (Class 14 -See Notes) 51/2020 $34.70 $25.85 $60.35
Laborers (Class 14 <Sse Notes) B1/2017 - $30.00 $25.85| ©: o $55.65
Laborers (Class 14 -Sse Notes) 5/1/2018 $31.50 $25.65 $57.15
Laborers {Class 14 -See Notes) : * Bi201g - - "$33.05) 7 $2585 . $58.70
Labarers Ulility (PGW ONLY) 5/1/2017 $30.55 $17.58 $48.13
Laborers Utility (PGW ONLY) (Flagperson) - 512017 $23.62[ ¢ UE1T.E8| N 4110
Landscape Laborer 4/1/2018 $21.19 $22.65 $43.84
Operators Class 01-See Notes (Bu Idmg, Heavy, i 5/1/2020 . $49.501 - - $29.51 o $79.01

Highway) - : R R R A
Operators Class 01 - See Notes (Building, Heavy, 5(1/2021 $51.04 $29.97 $81.01
Highway)
| Operators Class 01 - See Notes (Bundlng Heavy,; ©5M/2019 coBATSS[ D U$28.08] L U USTT01
Highway) = 70T T : e Sl SEE RO
Cperators Class 01 - See Notes {Building, Heavy, 5M/2017 $44.87 $25.14 $73.01
Highway)
Operators Class 01 - Ses Notes (Bunldmg, Heavy, CoBR018 e e $46.41 o .$2880| - $75.01
Highwayy - - R TR e El IR L BRI [P E e
Operators Class 01a - See Notes {Building, Heavy, 5/1/2020 $52.50 $30.40 $82.90
Highway}
Operatofs. Class 01a See Notes (BU|Ed|ng Heavy, o) 52021 $54.05 w3085 $84.90
Highway) ' e R Gt B B A
Operafors Class (Ma - See Notes (Building, Heavy, 5/1/2018 $50.96 $29.94 $80.90
Highway)
Operators Ciass 01a - See J\Iotes (Bunding, Heavy S TR Ve lo i A $47.86] . 152903 $76.89
Highwayy - & TS S e RN TR
Operators Ciass 01a- See Notes (Buwldmg, Heavy, 5/1/2018 $49.41 $29.49 $78.80
Highway)
Qperators Class 02 See Notes (Bundlng Heavy,_jj_j o 5/‘11’2020_ : $49.25 $29.44| - §78.69
Highway) =~~~ b R
Operators Class 02 - See Notes (Building, Heavy, 5/1/2019 $47.70 $28,99 $76.69
Highway)
Operators Class 02 - See Notes (Buxldmg, Heavy,j B2 $50.80 $29.89 $80.69
H]ghway) """ : o S : T
Operators Class 02 Sea Notes (Bulldmg, Heavy, 5M1/2017 $44.62 $28.07 $72.69
Highway)
| Operators Class 02 - See Notes (Buliding, Heavy, BM2048 -$45. 16 : 52853 $74.69
H|ghway) B . . X S
Operaters Class 02a - See Notes {Building, Heavy, 5/1/2020 $52.28 $30.31 $82.57
Highway}
Operators Class 02a - See Notes (Building, Heavy, 5/1/2021 $53.81] C 83077 $84.58
Highway) . IR i
Operators Class 02a - See Notes (Bm lding, Heavy, 5M/2017 $47.81 $28.971. $76.68

T 0
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BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Highway) :

Operators Class 07 (B) -See Notes (Bmldmg Heavy :

Project: 18-02309 - Heavy/Highway Effective | Expiration |Hourly Rate Fringe Total
Date Date Benefits
Operators Clags 024 - See Notes (Bmldlng Heavy . 51172018 | - $49.16]- S §2942) 0L $78.58
Highway) R | S T .
Operators Class 03 - See Noies (Building, Heavy, 5/1/2020 345,17 $28.24 $73.41
Highway)
Operators Ciass 03 - See Notes (Building, Heevy. ) s2021 546.7¢ '$28.69 $75.40
Mighway) = o0 0 00 L I T T R
Qperators Class 03 - See Notes (Building, Heavy, 5/1/2019 $43.62 §27.78 $71.40
Highway})
Operators Clags 03 - See Notes (Bmldlng Heavy, ] < BMI20AT $40.53 §26.87 $67.40
Highway) - .00 . I FEE A I 3
Operators Class 03 - See Notes (Bwldmg, Heaavy, 5/1/2018 $42.07 $27.33 $69.40
Highway)
Operators Class 04 - See Noies (Bualdmg, Heavy,: Ll o528z $46.41 $28.60 - B75.01
nghway) : : ) T B L oL o
Operators Class 04 - See Notes (Building, Heavy, 5172020 $44.86 $28,14 $73.00
Highway)
Qperators Class 04 - See Notes (BUIdmg Heavy, SBM/2019 . $43.32 :527.69 $71.01
Highway) oot NI UL S & S e EURE IR
Operators Class 04 - See Notes (Building, Heavy, 5/1/2017 $40.24 $26.78 $67.02
Highway)
=Operators Class 04 = See Notes (Busldmg, Heavy o B/2018 ¢ oo $41.78 Jo %2722 0 86000
ghway) ....... R ...... H X X N .
Operators Class 05 See Noies {Building, Heavy, B/1/2021 $44.69 $28.10 $72.79
Highway)
Operators Class 05 See Notes (Building, Heavy i SBIHZOAQ | s T T $41.60 C§RTAS| 968,78
nghway) ...... T E .. ) o . .. PN I :
Operators Class 05 - See Notes (Building, Heavy, 5/1/2018 $40.05 $26.73 $66.78
Highway})
Operators Class 05+ See Notes (Bmdmg, Heev_y,_ = 81112020 ©o$43.14) 0 UB27.64 LHBT0.78
H|ghway) : ) FEREET I SR I S 1 TR
Operators Class 05 - See Notes (Building, Heavy, 5112017 $38.51 $26.27 $64,78
Highway}
Operators Class 06 See Notes (Buildlng Heavy o 512019 ¢ %4081 $26.89| vl $67.50
 Highway) ; : R
Operators Class 06 - See Notes (Building, Heavy, 8/1/2020 $42.16 $27.35 $69.51
Highway)
Operators Class 06 - See Noies (Buaidmg, Heavy, - 512018 < $39.07] 082643 1 $65.50
Highwayy 700 .7 e R S
Operators Class 06 - See Notes (Building, Heavy, 5/1/2621 $43.70 $27.80 $71.50
Highway)
Operators Class 06 See Notes (Bunding, Heavy, 5/1/2017 - - G $37.52 1 $25.98 < $63.50
Highwzy) o : o S
Operators Class 07 (A) - See Notes (Building, Heavy, 5/1/2017 $54.14 $32.47 $86.61
Highway})
Operators Class 07 (A) See Notes (Bu Iding, Heavy, |- ~5/1/2018 - $67.84 U0 $3BE7 DU 9141
H[ghway) Ll e e T T T RIS : :
Operaters Class 07 (A) - See Notes {Building, Heavy, 5/1/2018 $55.99 $33.02 $89.01
Highway}
Operators: Class 07 (A) - SBee:Notes (Bullding, Heavy,:|  5/1/2021 . - -$61.55 ©834.65( 0 T D 506,20
Highway} : : - o - | R
Operators Class 0? {A) - See Notes (Building, Heavy, 5/1/2020 $59.70 $34.10 $93.80
Highway)
BA/2019 $57.55 $33.47 - $91.02

ommonweelth of Pennsyivallla
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BUREAU OF LABOR LAW COMPLIANCE
PREVAILING WAGES PROJECT RATES

Project: 18-02309 - Heavy/Highway Effective | Expiration |Hourly Rate Fringe Total
Date Date Benefits

Operatars Class 07 (B) - See Notes (Building, Heavy, 5/1/2021 $61.28 $34.58 $95.86
Highway)
Operators Class 07 (B} - See Notes (Building, Heavy, | - 5/1/2020 T ©-$59.40] - 2$34.03] - 459343
Highway} T :
Operators Class 07 (B) - Ses Notes (Building, Heavy, 5/1/2017 $53.84 $32.40 $86.24
Highway)
Oparaiors Class 07 (B) - Seé Notes (Building, Heavy, - - 5/1/2018 | - N E 8870 L. $32.82) v BBB.62
HighWway} . Ceen I B e IS I .
Painters (Bridges, Stacks, Tawers) 2172017 $53.67 $26.09 $79.76
Painters (Bridges, Stacks, Towers) - .. = = - 51 220180 ] o CigRa 4| C$27.27) 00 $81.41
Steamfitters (Heavy and Highway - Gas Distribution} 5172017 $51.91 $32.53 $84.44
Truckdriver class T(see potes) © - =+ oo 52018 S S UE3MTE| U BTTE6| s 34974
Truckdriver class 1{see notes) 511/2019 $33.28 $17.96 $51.24
Truckdriver class 1(see notes) - : P £/1/2017 A FLoo 83031) o 81796 L $4827
Truckdriver class 1(see notes) 5/1/2020 $34.78 $17.96 $52.74
Truckdriver ciass 1{see notes) -0 oo I ES 5//2021 - p st ST BE6.33) s B17.98] 854,29
Truckdriver class 2 (see notes) ) 5/1/2019 $33.38 $17.96 $51.34
Truckdriver class 2 (see noles) . -.- ceos e EMEmT. ST CUEs0AT| 081788 o $48.37
Truckdriver class 2 (see notes) 5172020 . $34,88 $17.96 $52.84
Truckdriver glass 2 (sg6 notes) ~ © L ..o P UBMR08 L L8388 L1 §17.98| 054984
Truckdriver class 2 {see notes) 5/1/2021 $36.43 $17.96 $54,39
Truckdrivet ¢class 3 {see riotes) cooee | BMA2018 sl $B2As) L 817 96 o $50,09
Truckdriver class 3 (see notes) 5M/2021 . $36.68 $17.96 $54.64
Truckdriver class 3 (see noles) -« oo oo UBIY2017 sl 3086 - $17.96] 0 - §48.62
Truckdriver class 3 (see notes) 5/1/2019 $33.63 $17.96 $51.59
Truckdriver class 3 (see notes) - i Liob nBM2020 Soner 83583 §17.96) 0 0 §53.00
Commonwealth of Pennsylvania Department of Labor & Industry
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TOWNSHIP OF LOWER MERION EXHIBIT “F”
PAGE 1 OF 4

STATEMENT OF BIDDER’S QUALIFICATION

All questions must be answered, and the data given must be clear and comprehensive. |If
necessary, questions may be answered on separate attached sheets. The Bidder may submit any
additional information he desires. This statement must be submitted with bid.

1. Name of Bidder:

2. Permanent main office address:

3. Phone No.: Fax No.:

4. Other name(s) your business has operated under?

5. When organized:

6. If corporation, where incorporated:

7. How many years have you been engaged in work of this type under your present firm or
trade name?

8. General category of type of work performed by your firm:

9. Has your firm, or any predecessor firm, ever failed to complete any work awarded to you? If
so, where, when, and why?

10. Has your firm, or any predecessor firm, defaulted on a contract or had work terminated for
non-performance? If so, where, when, and why?




TOWNSHIP OF LOWER MERION EXHIBIT “F”
PAGE 2 OF 4

11. Has your firm, or any predecessor firm, been denied a consent of surety, a bid bond, or a
performance bond within the last twelve (12) months? If so, where, when, and why?

12. List your major equipment available for this contract:

13. List name and address of subcontractor(s) that will be used in the performance of this work,
if none, state so. Also, indicate approximate percentage of this contract will be
subcontracted:




TOWNSHIP OF LOWER MERION EXHIBIT “F”
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14. Provide the following information on all current active contracts. Attach additional sheets if
necessary.

Project #1

Project Name:

Gross Amount of Contract: Anticipated Completion Date:

Contact Person, Title, Phone No.:

Project #2

Project Name:

Gross Amount of Contract: Anticipated Completion Date:

Contact Person, Title, Phone No.:

Project #3

Project Name:

Gross Amount of Contract: Anticipated Completion Date:

Contact Person, Title, Phone No.:

Project #4

Project Name:

Gross Amount of Contract: Anticipated Completion Date:

Contact Person, Title, Phone No.:

Project #5

Project Name:

Gross Amount of Contract: Anticipated Completion Date:

Contact Person, Title, Phone No.:




TOWNSHIP OF LOWER MERION EXHIBIT “F”
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15. Provide the following information on significant contracts recently completed. Attach
additional sheets if necessary.

Project #1

Project Name:

Gross Amount of Contract: Completion Date (MM/YY):

Contact Person, Title, Phone No.:

Project #2

Project Name:

Gross Amount of Contract: Completion Date (MM/YY):

Contact Person, Title, Phone No.:

Project #3

Project Name:

Gross Amount of Contract: Completion Date (MM/YY):

Contact Person, Title, Phone No.:

Project #4

Project Name:

Gross Amount of Contract: Completion Date (MM/YY):

Contact Person, Title, Phone No.:

Project #5

Project Name:

Gross Amount of Contract: Completion Date (MM/YY):

Contact Person, Title, Phone No.:




Township of Lower Merion Insurance Checklist

Exhibit “G”

Construction/Services Contract
Certificate of Insurance Must Show all Coverage and Endorsements Indicated by “X”

(NOTE: Completion of this form is not required if a current insurance certificate is on file with either the Building

Department and/or the Purchasing Division)

Coverages Required

Limits (Figures Denote Minimums)

Statutory Limits and $100,000/accident, $100,000/disease
$500,000/disease policy limit

$2,000,000 General Aggregate

$2,000,000 Products and Completed Operations
$1,000,000 Each Occurrence

$1,000,000 Personal/Advertising Injury

$1 Million Combined Single Limit

$ 1,000,000 Per occurrence

$ 1,000,000 Aggregate for other than products/completed
Operations and auto liability

$ 1,000,000 Products/completed operations aggregate

$1 Million per occurrence/claim
$1 Million per occurrence/claim
$1 Million per occurrence/claim
$1 Million per occurrence/claim
$1 Million per occurrence/claim

Provide Coverage in the full amount of contract

Replacement Cost/ “All Risk” covering owned equipment

Notice of Cancellation, nonrenewal, or material change in coverage shall be provided to Township of Lower Merion.

The words “endeavor to” and “but failure to” (to end of sentence) are to be eliminated from the Notice Cancellation

The Township of Lower Merion shall be an Additional Insured on all policies except Workers’ Compensation.

X 1 Workers’ Compensation including Employer’s
Liability
X 2 Commercial General Liability including
Products and Completed Operations
Per project aggregate to apply
X__ 3 Automobile Liability
X__ 4 Umbrella Liability
5. Professional Liability/ Miscellaneous Errors &
Omissions
a) Architects and Engineers
b) Asbestos Removal Liability
c) Medical Malpractice
d) Medical Professional Liability
e) Other Professional Services
6. Motor Cargo Insurance
7. Builder’s Risk
8. Property Insurance
_X_ 9 Carrier Rating shall be Best’s Rating of A-V1I or better or its equivalent
_X__ 10
provision on standard ACORD certificates.
_ X 11,
X 12 Certificate of Insurance shall show Bid Number and Bid Title.
13. OTHER INSUREDS REQUIRED:
14. OTHER INSURANCE REQUIRED:

Insured Agent’s Statement:

I have reviewed the above requirements with the bidder named below and have advised the bidder of those
coverage’s provided and those not provided through this agency.

AGENCY NAME:

AUTHORIZED SIGNATURE:

Bidder’s Statement:

If awarded the contract, | will comply with contract insurance requirements.

BIDDER’S NAME:

AUTORIZED SIGNATURE







TOWNSHIP OF LOWER MERION

CONTRACT FORM

THIS CONTRACT made between TOWNSHIP OF LOWER MERION, 75 East
Lancaster Avenue, Ardmore, 19003, Montgomery County, Pennsylvania, party of the first part
(hereinafter referred to as “Buyer” and/or “Township”), and

party of the second part (hereinafter referred to as “Seller” and/or “Contractor”).

WITNESSETH

That Seller, for and in consideration of the payments hereinafter specified and agreed to
be made by Buyer, covenants, contracts and agrees as follows:

A. Goods

1. Specific Quantity. Seller does hereby agree to sell and buyer does hereby agree
to purchase quantities and honor prices as designated below:

in accordance with the Bid Document which consists of the Bid Proposal, its General
Conditions, Instructions to Bidders, Detailed Specifications (when applicable), Supplementary
Conditions and all Addenda and Specifications which are particularly referred to and made a part
hereof.

Deliveries of goods are to be made at locations to be specified by the Township. Otherwise, all
deliveries will be F.O.B. designated location.

Page 1 of 4



2. Requirements. Seller does hereby agree to sell and Buyer does hereby agree to purchase
during the term of this Contract the goods hereinafter
set forth in such quantities as may be required by Buyer for any purpose as may be herein set
forth, including the construction, improvement and repair of its highways, in accordance with the
Bid Document which consists of Bid Proposal, General Conditions, Instructions to Bidders,
Detailed Specifications (when applicable), Supplementary Conditions, all Addenda and
Specifications which are particularly referred to and made a part hereof. Buyer does not obligate
itself to purchase any specified amount of such goods, although it is estimated that the following
quantities will be required at the prices designated:

Buyer hereby reserves the right to purchase upon the terms set forth herein any additional
quantities which it may require during the term of this Contract. Deliveries of goods are to be
made at locations to be specified by the Township. Otherwise, all deliveries will be F.O.B.,
Designated Location.
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B. Services.

1. The Seller does hereby agree to provide and buyer does hereby agree to purchase:

in accordance with the Bid Document which consists of Bid Proposal, General Conditions,
Instructions to Bidders, Detailed Specifications (when applicable), Supplementary Conditions,
all Addenda and Specifications which are particularly referred to and made a part hereof.

Seller shall and will proceed with the said work in the date specified in the notice to
proceed and to prosecute all said work so as to complete it within
calendar days in good workmanlike manner in all respects in accordance with the term of this
contract and to the satisfaction of the Township.

C. Binding Effect.
This contract and all the terms, covenants and conditions herein set forth, and contained

shall be binding upon the parties hereto and their respective heirs, executors, administrators,
successors and assigns.
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D.
of the Commonwealth of Pennsylvania.

Governing Law. This Contract shall be governed by and construed according to the laws

IN WITNESS WHEREOF the parties hereto have caused this contract to be duly

executed the day and year indicated below.

APPROVED AS TO FORM:

TOWNSHIP SOLICITOR
DATE:

APPROVED AS TO EXECUTION:

TOWNSHIP SOLICITOR
DATE:

TOWNSHIP OF LOWER MERION

BY: (SEAL)
President
ATTEST:
Secretary
DATE:
PRINCIPAL (Corporation)
BY: (SEAL)
President
ATTEST:
Secretary
DATE:
PRINCIPAL (Partnership)
BY: (SEAL)
Partner
WITNESS:
DATE:
PRINCIPAL (Individual)
BY:
Owner
WITNESS:
DATE:
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TOWNSHIP OF LOWER MERION

LABOR AND MATERIALS BOND

KNOW ALL MEN BY THESE PRESENTS, THAT
as Prineipal, and a corporation
organized and existing under the laws of the State of
and
authorized to transact business in PENNSYLVANIA, as surety, are held and firmly bound unto
the TOWNSHIP OF LOWER MERION, 75 East Lancaster Avenue, Ardmore, Montgomery
County, Pennsylvania, 19003 (hereinafter referred to as Obligee) in the sum of

($ ~100%), lawful money of the United States of America, to
the payment of which said sum well and truly to be made the said Principal and the said surety do
hereby bind themselves, their heirs, executors, administrators, successors and assigns, jointly and
severally, firmly by these presents.

SIGNED, sealed and dated this day of
in the year Two Thousand and _ (200 ).

WHEREAS, the said Principal has entered into a certain Contract in writing with said
Obligee to provide all labor, fools, machinery, plant, equipment and materials and perform all the
work of

in accordance with the Bid Document which consists of Bid Proposal, General Conditions,
Instructions to Bidders, Detailed Specifications (when applicable), Special Conditions and all
Addenda and Specifications which are referred to in said Contract and made part thereof, which
said Contract and Bid Document are hereby particularly referred to and made part hereof; and

WHEREAS said Principal and said surety do hereby agree that every person, co-
partnership, association or corporation who, whether as sub-contractor or otherwise, furnishes
machinery or material or supplies or performs labor in the prosecution of the work provided for
under said Contract whether or not such machinery, materials or labor enter in and become
component parts of the work or improvements contemplated under said Contract, and who has
not been paid therefore, may sue the Principal and/or surety in assumpsit in the name of said
Obligee, for his, their or its use and prosecute the same to final judgment for such sum or sums as
may be justly due him, them, or it and have execution thereon; provided, however, that said
Obligee shall not be liable for the payment of any costs or expenses of any such suit.
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NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the
above bounded Principal shall and will promptly pay or cause to be paid every person,
partnership, association or corporation, who, whether as sub-contractor or otherwise furnishes
machinery or material or supplies or performs labor in the prosecution of the work provided for
under said Contract and Bid Document whether or not such machinery, material or labor enter in
and become component parts of the work or improvement contemplated under said Contract and
Bid Document, then this obligation shall be void; otherwise to be and remain in full force and
effect.

Signed and sealed in the presence of:

NAME OF CONTACT REPRESENTATIVE OF SURETY:

PHONE NUMBER:
PRINCIPAL (Corporation)
SURETY: BY: (SEAL)
President
BY: ATTEST:
Secretary
ATTEST:
(SEAL)
PRINCIPAL (Partnership)
SURETY: ~ BY: (SEAL)
Partner
BY: WITNESS:
ATTEST:
(SEAL)
PRINCIPAL (Individual)
SURETY: BY:
Owner
BY: WITNESS:
ATTEST:
(SEAL)
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TOWNSHIP OF LOWER MERION

MAINTENANCE BOND

KNOW ALL MEN BY THESE PRESENTS, THAT,
as Principal, and a corporation

organized and existing under the laws of the State of
as surety, are held and firmly bound unto the TOWNSHIP OF LOWER MERION, 75 East
Lancaster Avenue, Ardmore, PA, 19003, Montgomery County, Pennsylvania, (hereinafter
referred to as Obligee) in the sum of

($ - 25%), lawful money of the United States of
America, fo the payment of which said sum well and truly to be made the said Principal and the
said surety do hereby bind themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

SIGNED, sealed and dated this day of
in the year Two Thousand and (20 ).

WHEREAS, the said Principal has entered into a certain Contract in writing with said
Obligee for

, and
WHEREAS, the Contract requires that these presents be executed.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that if the
Principal shall remedy, without cost to the Obligee, any defects which may develop during a
period of Two (2) Years from the date of completion and acceptance of the work performed
under the contract, caused by defective or inferior materials or workmanship, that this obligation
shall be void; otherwise it shall be and remain in full force and effect.
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Signed and sealed in the presence of:

NAME OF CONTACT REPRESENTATIVE OF SURETY:

PHONE NUMBER:

SURETY: BY:
BY: ATTEST:
ATTEST:

(SEAL)

SURETY: BY:
BY: WITNESS:
ATTEST:

(SEAL)

SURETY: BY:
BY: WITNESS:
ATTEST:

(SEAL)
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PRINCIPAL (Corporation)

(SEAL)

President

Secretary

PRINCIPAL (Partnership)

(SEAL)

Partner

PRINCIPAL (Individual)

Owner




TOWNSHIP OF LOWER MERION

PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that
as Principal, and a corporation
organized and existing under the laws of the State of
and
authorized to transact business in PENNSYLVANIA as surety, are held and firmly bound unto
the TOWNSHIP OF LOWER MERION, 75 East Lancaster Avenue, Ardmore, Montgomery
County, Pennsylvania, 19003 (hereinafter referred to as Obligee) in the sum of

($ -100%), lawful money of the United States of
America, to the payment of which said sum well and truly to be made the said Principal and the
said surety do hereby bind themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

SIGNED, sealed and dated this day of
in the year Two Thousand and (200 ).

WHEREAS, the said Principal has entered into a certain Contract in writing with said
Obligee to provide all labor, tools, machinery, plant, equipment and materials and perform all the
work of

The subject matter of this contract shall be in accordance with the Bid Document which consists
of Bid Proposal, General Conditions, Instructions to Bidders, Detailed Specifications (when
applicable), Special Conditions, all Addenda and Specifications which are particulatly referred to
and made a part hereof.
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NOW THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH], that if the
above bounded Principal shall well and truly keep and perform the said Contract and all terms,
covenants and conditions contained and set forth in said Contract and Bid Document, and shall
indemnify Obligee against any loss arising by reason of failure of the said Principal to well and
truly keep and perform the said Contract and all terms, covenants and conditions contained and
set forth in said Coniract and Bid Document, then this obligation shall be void; otherwise to be
and remain in full force and effect.

SIGNED AND SEALED IN THE PRESENCE OF:

NAME OF CONTACT REPRESENTATIVE OF SURETY:

PHONE NUMBER:
PRINCIPAL (Corporation)
SURETY: BY: (SEAL)
President
BY: ATTEST:
' Secretary
ATTEST:
(SEAL)
PRINCIPAL (Partnership)
SURETY: BY: (SEAL)
Partner
BY: WITNESS:
ATTEST:
(SEAL)
PRINCIPAL (Individual)
SURETY: BY:
Owner
BY: WITNESS:
ATTEST:
(SEAL)
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Finance Department

CONTRACTOR’S RELEASE

KNOW ALL MEN BY THESE PRESENTS THAT:

(“CONTRACTOR")

of County and State of

does hereby acknowledge that he/it has received this day of and from the Township of Lower Merion the
sum of ONE DOLLAR ($1.00) and other valuable consideration in full satisfaction and payment of all

sums of money owing payable and belonging to Contractor by any means whatsoever, for or on account
of a certain agreement hereinafter called the CONTRACT, between said Township of Lower Merion and

CONTRACTOR dated for the following:

(the “CONTRACT").

NOW THEREFORE, the said CONTRACTOR, for itself, its successors and assigns, does by
these presents remise, release, quit-claim and forever discharge the said Township of Lower Merion, its
successors and assigns, of and from all claims and demands arising from or in connection with the said
CONTRACT and of and from all, and all manner of action and actions, cause and causes of action and
actions, suits ,debts, dues, duties, sums and sums of money, accounts, reckonings, bonds, bills,
specialties, covenants, contracts, agreements, promises, variances, damages, judgments, extents
executions, claims and demand, whatsoever, in law or equity, or otherwise which against the said
Township of Lower Merion, its successors and assigns, ever had, now have, or which it, its successors
and assigns, hereafter can, shall or may have, for upon or by reason of any matter, cause or thing
whatsoever, arising from the said CONTRACT. '

IN WITNESS WHEREOF the undersigned Contractor has caused these presents to be duly

executed on the day of , 20




Signed, Sealed and Delivered in the presence of:

Attest:

(Secretary)

(CORPORATE SEAL)

glmt\forms\contractors release.doc

(SEAL)
(Individual)
(SEAL)
(Partnership Contractor)
(SEAL)

(Partner)

(Insert name of Contractor)

By

(President or
Vice President)



Finance Department

STATEMENT OF SURETY COMPANY

IN ACCORDANCE with the provisions of the CONTRACT dated

between the Township of Lower Merion and

(Contractor)

the (“SURETY?”), Surety on the Material and Labor

Payment BOND of CONTRACTOR, after a careful examination of the books and records of said
CONTRACTOR or after receipt of an affidavit from CONTRACTOR, which examination of
affidavit satisfies SURETY that all claims for labor and materials have been satisfactorily settled,
hereby approves of the final payment to the said CONTRACTOR it being understood that
payment to the CONTRACTOR of the final estimates shall not relieve SURETY of any of its
obligations to the Township of Lower Merion, as set forth in the said SURETY’S BOND.

IN WITNESS WHEREOQOF, said SURETY has hereunto set its hand and seal this

day of , 20

ATTEST:

(SEAL) | BY

President

NOTE: This statement, if executed by any person other than the President or Vice President of
the Company, must be accompanied by a certificate of even date showing authority conferred
upon the person so signing to execute such instruments on behalf of the Company represented.

m:\statement of surety company re payment.doc
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