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Project Introduction

The Township of Lower Merion is inviting qualified planning consultants, urban designers and
multi-disciplinary firms/teams to submit a written proposal in response to this Request for
Proposals to revise the Township’s zoning code. The goal is to create an innovative code that
incorporates concepts embodied in Traditional Neighborhood Developments and Smart
Growth principles. While not directly the focus of this Scope of Work, this new Code will need
to work with other existing development related codes. Consultants and firm/teams should be
particularly experienced with residential infill and managing the evolution of long-standing,
established institutional uses surrounded by developed residential neighborhoods. The
Township anticipates starting in late 2016 or early 2017 and expects a draft zoning code within
18 months of the project’s start date

Lower Merion is a Township of the First Class under the laws of the Commonwealth of
Pennsylvania. Governed by a 14-member Board of Commissioners, this substantially
developed 24 square mile community has approximately 23,000 households and is home to
approximately 58,000 residents, many of whom work in either Center City Philadelphia or
regional employment centers in nearby suburban locations. Primarily residential in character,
the Township is home to regional institutions, older mixed-use commercial districts and several
retail corridors. Residential areas include large estates, single-family homes, apartment and
condominium buildings, twin homes, and row houses. Numerous institutions, including two
medical centers, non-profit cultural venues, religious institutions and educational campuses, are
woven into residential neighborhoods, which creates, as one might expect, challenging land use
issues. Due to the Township’s ideal location and successful public school system, demand for
housing remains high and property values continue to climb. There is an ongoing demand for
municipal services and increasing challenges to create and enhance pedestrian scaled
environments and diversify transportation options.

Lower Merion has a well established, highly functional land use pattern. One-third of all
housing units were built prior to 1939 and many older neighborhoods are within walking
distance of well-used commuter rail stations. Two-thirds of the housing (63.6%) was built prior
to 1960. Home prices remain high and in 2014 the median sales price for a home in Lower
Merion was $534,500. One of the key challenges facing the community is balancing the needs
of disparate property owners. The new Zoning Code will be an important tool to facilitate the
Township’s ability to maintain the community’s historic character and the quality of life for all
those living, working and visiting the community, while enabling and managing infill
development and/or the redevelopment of nonresidential properties.

The Township has a long history of utilizing new planning tools and best management
approaches, clearly evidenced by, in 1927, being the first municipality in Pennsylvania to
adopt a zoning code. In January 2016 the Board of Commissioners adopted a new
Comprehensive Plan. This plan builds on the foundation of the community’s first 1937
Comprehensive Plan. In this 1937 Plan, the community’s vision was to be “A great place to
live” and in 2016 it is to “Preserve Lower Merion’s classic residential neighborhoods,
including the Township’s institutions, parks, and natural environment, and reinvest in the



township’s village cores and commercial areas to improve walkability, expand transit use, and
encourage design excellence.”

The comprehensive planning process confirmed a significant disconnect between many of the
current zoning provisions and the built environment. While it has been amended numerous
times, the current code’s framework is based on Euclidian Zoning and it does not effectively
address the fine grained, lot-by-lot growth challenges currently faced. The 2016
Comprehensive Plan affirms the need for a new code to manage today’s challenges. The new
code must be user-friendly and effectively address expected future growth. It must provide the
coordinated and comprehensive set of tools that will manage qualitative issues and those
inherent tensions found at the boundaries between different types of land uses.

Project Overview

The existing code includes 26 individual districts and five (5) overlays, including 10 residence
districts, 11 commercial/mixed-use districts, one manufacturing/mixed-use district and four
medical districts. Overlays include regulations to address floodplains, open space and historic
resources. This township-wide rezoning project is the largest planning initiative recently
undertaken by the community and it is the direct result of a multi-year, community driven,
comprehensive planning process.

The new zoning code may use and/or adapt appropriate elements from the existing code.
However, it must create a comprehensive set of land use rules for the 21 century so that it can
advance the vision and achieve the goals presented in the 2016 Comprehensive Plan.

Contract Term:

Lower Merion Township will enter into a contract (likely two years with an option for a one-
year extension) with the successful consultant to rewrite the zoning code in accordance with
the Scope of Work detailed below. The contract will also cover additional work that may be
required to assist during the implementation process.

Key Deliverables:
The main deliverables are:
e New Zoning Code
e New Zoning Map
e A concise, clear equivalency tool, and other appropriate informational/educational
material.

Important Dates:
Proposal submittal, review, and selection will follow the schedule outlined below.

1. September 14, 2016 @ 9:30 a.m. — An optional pre-proposal conference for interested
consultants to be held in the 2nd Floor Board Room of the Township Administration
Building, 75 E. Lancaster Avenue, Ardmore, PA. See page 13 for further details.



2. October 21, 2016 @ 4:30 p.m. — Deadline to submit questions concerning the RFP. All
questions must be in writing. Questions and answers will be shared with all interested
parties and posted on the project’s webpage. Questions should be addressed to:

Christopher Leswing, P.P., A.1.C.P.

Lower Merion Township, Building & Planning Department
75 E. Lancaster Avenue

Ardmore, PA 19003

Phone: (610) 645-6116

LMTrezoning@lowermerion.org

3. October 28, 2016 @ 4:30 p.m. - Submission deadline. See page 13 for details.

4. December 21, 2016 (Tentative) — Project award. The Board of Commissioners’
Building and Planning Committee will discuss awarding the contract, Wednesday,
December 14, 2016 @ approximately 7:30 p.m. Their recommendation is forwarded to
the Board of Commissioners for a final decision. The Board’s regular business meeting
is on Wednesday, December 21, 2016, beginning @ approximately 7:30 p.m. These
dates are tentative and may shift.

Right to Reject Proposals:

Notwithstanding anything else to the contrary contained in this invitation, the Township
reserves the right at any time to request clarification of the contents of any submission, to
accept or reject any proposal based on any factors the Township considers appropriate, and to
elect not to proceed with any portion of, or all proposals as it so determines in its sole and
absolute discretion.

Ongoing Planning Initiatives:

The successful consultant team shall be familiar with the 2010 Issues Report and the 2016
Comprehensive Plan and be cognizant of other recent and on-going planning initiatives within
the Township. Attachment “D” summarizes pertinent documents.

Pennsylvania Municipalities Planning Code:
The consultant must be familiar with the Pennsylvania Municipalities Planning Code (MPC),
the state enabling legislation that establishes a municipality’s powers and authority to control
development within its jurisdiction, including provisions for the following:

 Structure of a planning agency;

« Powers for planning, zoning, etc.;

» Procedures for the exercise of powers; and

« Substantive regulations.

Lower Merion Township Responsibilities:

The Building & Planning Department’s core team will be composed of a project manager and
two full-time members of the planning staff. Additional staff support will be available as
needed. Staff responsibilities include:



Providing copies of the Comprehensive Plan and other planning documents needed for
the effective preparation of a new zoning code. Electronic copies of the
Comprehensive  Plan can be accessed via the Township  website
http://www.lowermerion.org/services/building-and-planning-
department/comprehensive-plan. Printed copies are available from the Township
Building and Planning Department for $115.

Providing feedback and direction on all draft code sections/provisions as developed.
Clarifying local policies, procedures and practices.

Distributing material to and aggregating feedback from all participants.

Coordinating interviews (if any), meetings and public outreach efforts, recording
meeting notes.

Supplementing and transmitting various consultant work products with staff reports to
the Planning Commission, Board of Commissioners and others as needed.

Providing GIS data for impact analyses and decision validations.

Assisting with public information efforts by facilitating the use of Township resources
such as the website, Facebook page, Twitter account, government access station and. if
appropriate, the “Blackboard Connect” system.

Scope of Work

The new innovative and integrated zoning code may use aspects of the existing regulations if
and as appropriate. It will be an understandable and implementable regulatory tool, in keeping
with the Pennsylvania Municipalities Planning Code. The draft Code will be:

based on sound Smart Growth principles and promote a balanced mix of high quality,
sustainable land uses,

consistent with recommendations in the Comprehensive Plan for the Preservation,
Infill, and Redevelopment of Lower Merion Township and coordinated with current
planning initiatives,

logically organized and easy to read, understand, implement and enforce,

illustrative, using charts, diagrams and other graphics to clearly convey key points,
consistent in terms of definitions, processes and requirements so it can be coordinated
with other development regulations, including the SALDO, Natural Features and
Stormwater Management Codes, as well as with other regional, state, and federal
policies and regulations.

reduced in complexity and in the total number of districts/overlays, drafted to be a more
intuitive, predictable set of regulations for everyone, and

expandable or amendable to facilitate timely adjustments to changing market and socio-
economic conditions.

Key Objectives:

Preservation

Integrate Township’s existing body of Historic Preservation regulations with new
Zoning Code.


http://www.lowermerion.org/services/building-and-planning-department/comprehensive-plan
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e Ensure that new development, redevelopment and modernization is environmentally
sustainable and sympathetic to the Township’s sensitive environmental areas.

e Promote logical evolution of existing residential housing stock.

e Reduce inappropriate residential subdivisions.

e Ensure that new residential development is consistent in mass, scale and character with
the established neighborhood fabric.

e Develop clear and balanced regulations to manage the evolution of and changes made
to long-standing, established institutional uses surrounded by developed residential
neighborhoods.

Redevelopment
e Provide regulations that encourage revitalization and (re)investment in mixed-
use/commercial districts while protecting the quality and character of adjacent
residential neighborhoods.
General
e Create an “equivalency” chart or table to facilitate public understanding of relationships
between the proposed and existing regulations.

The following Scope of Work is broken down into in the following four phases:
1. Phase 1 — Assessment and Analysis
2. Phase 2 — Drafting the revised Zoning Code
3. Phase 3 — General Technical Support during the Approval Process
4. Phase 4 — Implementation

Consultants should carefully describe how their work plan and schedule addresses the RFP’s
Scope of Work. Please relate the project schedule to the four phases in the Scope of Work.

PHASE 1 - ASSESSMENT AND ANALYSIS
Project Start-up

Within forty-five (45) days of the notice to proceed, the consultant team will attend a project
initiation meeting, to be coordinated by the Building & Planning Staff, with the Working
Group. Participants will review and discuss project team members’ roles as well as the
responsibilities and expectations of all participants. This initial meeting will introduce
participants to each other, orient the consultant to key project issues and confirm/finalize the
work plan, public outreach efforts and project schedule.

Based on meeting discussions the consultant’s work plan and/or the project’s schedule for
milestones and/or deliverables may require adjustments. The consultant will also be able to
pick up whatever additional background information or data needed to begin the assessment
and analysis work.



Note: Building & Planning staff will provide a preliminary “Zoning Code assessment”
highlighting zoning code provisions or language believed to be ineffective and/or unclear. The
preliminary assessment will also identify provisions that overlap and/or potentially conflict
with other development related codes, such as the Subdivision and Land DevelopmentCode,
Stormwater Management and Erosion Control Code, and the Natural Features Conservation
Code.

Work Group meetings

The Township anticipates appointing a 9 — 12 member Working Group to serve as a sounding
board and provide initial comments and feedback to the consultants and township staff during
Phases 1 and 2 (analysis and drafting.) The Board of Commissioners will appoint the members,
which will include representatives from the Board of Commissioners, Planning Commission
and Zoning Hearing Board. It is also likely there will be a limited number of appointees
directly representing residential and non-residential property owners.

The Township suggests Working Group meetings occur on a regular basis throughout Phases 1
& 2 of the project. This may involve between 12 and 18 meetings. However, that detail is
subject to change based upon the successful consultant’s proposal and subsequent discussions.
Working Group sessions should be efficient and effective, structured as appropriate, i.e. in-
person meetings and/or via web conferencing services, conference calls, etc. Proposals should
detail how/when the Working Group will participate in the process, with the understanding that
discussions and feedback with Building & Planning Staff is ongoing and that the staff will
coordinate and provide administrative support for all Working Group sessions.

Public Participation

Proposals should detail recommendations for if/how the public will participate in the project,
whether that is via traditional public meetings/presentations and/or by completing
questionnaires, surveys, or other creative alternative(s). The Township is interested in reaching
a broader segment of the community, particularly those who are often less aware of and
engaged in local government planning efforts. The goal would be to ensure all residents and
property owners are aware of the project and understand what it is about, including the
preliminary schedule and overall process.

Please note: if traditional public meetings are included in the proposal, then the Township
suggests consultants limit their time to no more than three information sessions. This is due to
the extensive public participation process that defined the multi-year comprehensive planning
effort. The Township anticipates the consultant will focus their time and expertise on technical
and substantive issues and on drafting the regulations needed to manage future development.
Once a finalized, first draft of the Code is developed and presented to the Board of
Commissioners, the adoption process begins and the public will have ample opportunities to
participate in the process. Township Staff will dedicate the bulk of the time needed during this
part of the process, looking to the consultant for technical assistance on an as needed basis.

Assessment and Analysis



Based on the preliminary Zoning Code Assessment provided to the consultant by Building and
Planning staff at the start up meeting, the consultant is to develop a more detailed Assessment
and then identify and research alternative strategies to manage major land use issues. Overall,
the Analysis will address issues such as, but not be limited to, revisions and/or the
replacement of existing:

e Processes and procedures;

e Zoning districts including permitted uses, dimensional controls for the location, mass
and scale of (re)development, controls for nonconforming uses and area/dimensional
conditions, and special exceptions/conditional uses;

e Regulations for signs, parking, landscaping/buffering, incentives and qualitative/design
standards, etc;

e Code structure/formatting; and

¢ Resultant issues/provisions potentially affected in other development codes.

The Township expects the Assessment and Analysis process to be interactive, including not
only Building and Planning Staff, but also the Working Group. Proposals, including the
timelines, meeting schedules, milestones and deliverables, will be reviewed with an eye
towards understanding each Consultant’s approach to this task, including evaluating any
alternative recommendations the consultant believes may be more beneficial.

Suggested

Deliverables: Progress reports and the final Assessment and Analysis findings, including
recommendations on the new code’s structure, procedures and regulatory
framework. Handouts/graphics and related material needed for Working Group
sessions and/or any public participation activities. Summary of regulatory
options that will be evaluated to address major land use issues. Revisions to the
project schedule if and as needed.

PHASE 2 - DRAFTING NEW ZONING REGULATIONS

Zoning code definitions, procedures and standards, including options or alternative techniques
to regulate challenging land use issues should address the Phase 1 Assessment and Analysis
findings, as well as the project objectives detailed in this Request for Proposals. Given that
drafting regulatory provisions is expected to be an iterative process, specific tasks and
activities detailed in consultant proposals should outline how the drafting process could
proceed as well as how the Working Group will be utilized and if/when public participation
activities will occur.

Initial Review and Evaluations

A critical aspect of this Phase is the Township’s ability to assess which alternative regulatory
schemes are the most appropriate for the community. Proposals should detail what
methodology or approach the Consultant will provide to facilitate the Building & Planning
Staff and Working Group’s ability to identify the effectiveness and appropriateness of draft
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language as well as what practical and legal problems may be associated with utilizing each
alternative regulatory tool.

Work on creating the new Zoning Map begins during this Phase. Please note that the final
Zoning Map must be fully compatible with the Township’s Geographic Information System
(GIS).

Suggested

Deliverables: Testing/evaluation methodology; drafts of all code sections, including graphics
or other illustrations; draft zoning map; presentation aids, graphics, or other
material needed for meetings, posting to the website and utilized for public
distribution.

Revised Draft

A zoning equivalency chart, table and/or other graphic will be prepared once revisions are
incorporated into each draft zoning code section. The updated draft may still include
alternative/optional regulatory schemes for the land use categories that are more challenging.
The equivalency tool must identify the differences and commonalities between the proposed
zoning code and the existing regulations. It will be a vital tool needed to educate both decision
makers and the public, once the draft code is publically presented and as it moves through the
adoption process.

The current plan is that the revised draft zoning ordinance, map and equivalency chart be
presented for informational purposes at a joint public meeting before the Board of
Commissioners and Planning Commission. Based on feedback from this meeting/presentation
the Consultant, staff and Working Group will reconvene to discuss what additional revisions
are necessary prior to presenting the ordinance to Montgomery County and to the Planning
Commission to begin the adoption process.

Suggested

Deliverables: One electronic copy and thirty (30) hard copies of the revised draft zoning
ordinance zoning map and equivalency chart. Zoning code graphics shall be in
electronic PDF and Adobe Illustrator .eps format, the Zoning Map in a PDF
and as an attributed .shp file.

Final Presentations

The Consultant’s next public presentation will be before the Planning Commission and will
mark the beginning of the adoption process. Prior to that meeting the revised draft (including
the code, map and equivalency chart) will be distributed and reviewed by numerous residents,
stakeholders, advisory bodies, and community groups. These individuals and groups will be
requested to provide their input within 30 days of the initial release of the draft zoning
ordinance. Building & Planning Staff will provide the consultant a summary of all public input
received and, if needed or desired, can reconvene the Working Group to discuss how best to
respond to public the comments/concerns. Any necessary revisions shall be incorporated into a
final draft and identified when the new code, map and equivalency chart is presented at the
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Planning Commission meeting. If, after this presentation, further changes are necessary, they
will be prepared by the Building & Planning staff, consulting with the Consultant, if and as
necessary.

The Consultant will also make the first public presentation of the final draft to the Board of
Commissioners. Again, if feedback received during this meeting results in the need for further
revisions, the bulk of the work will be done by Township staff, consulting with the Consultant
if and as necessary.

Suggested

Deliverables: The consultant will provide presentation aids, graphics, or other materials
needed to conduct each meeting. The consultant will provide the
technical/expert support needed to respond to questions and concerns when
necessary. One electronic copy of each revised draft of the zoning ordinance
accompanied by revised zoning maps and a zoning equivalency chart that
identifies the equivalent between the new zoning requirements and those of the
current zoning code.

PHASE 3 - GENERAL TECHNICAL SUPPORT DURING THE ADOPTION
PROCESS

As noted above, Building & Planning Staff will take on the bulk of the work needed to prepare
revisions to the draft code after that first presentation to the Planning Commission and then the
Board of Commissioners. It is likely that there will be numerous public meetings and public
hearings through the adoption process and changes made by the Building & Planning
Department staff will be done in consultation with the consultant. If a significant additional
time is required from the consultant for this technical staff support, this work may be billed
separately. Consultants’ Cost Proposal should include a set hourly consulting cost as well as a
lump sum price quote for “adoption process technical support services.”

Suggested

Deliverables: The consultant will be responsible for providing Building & Planning Staff with
any support in the form of presentation aids, graphics, or other materials
needed to conduct each meeting. The consultant will provide the
technical/expert support needed to respond to questions and concerns when
necessary.

PHASE 4 - IMPLEMENTATION

The consultant will provide a training program(s) on the new zoning ordinance for staff,
outside professionals, elected and appointed officials and residents and civic associations. The
number of programs is up to the consultant but must include presentation graphics, handouts,
sample exercises and nonprofessionals’ guidebook that provides an overview of key concepts
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and/or technical provisions. The consultant will assist Building & Planning Staff in conducting
a minimum of one (1) training session.

Deliverables: presentation graphics, training materials, a guidebook, and handouts.
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Proposal Requirements

PRE-PROPOSAL MEETING AND GENERAL QUESTIONS

An optional pre-proposal conference will be held for interested consultant firms/teams
for the purpose of answering any questions relative to the Request for Proposal (RFP)
on Wednesday September 14, 2016 at 9:30 a.m.

Location: Lower Merion Township Administration Building
2" Floor Board Room
75 E. Lancaster Avenue, Ardmore, PA 19003.

Limited visitor parking and some metered parking spaces are available adjacent to the
Township building on its east and west sides. Notes taken by Township staff at this
meeting will be posted on the project’s webpage:
http://www.lowermerion.org/services/building-and-planning-department/planning-
division/comprehensive-plan/comprehensive-update-to-the-zoning-code-subdivision-
regulations on the Lower Merion Township website.

Requests for information may be directed to:

Christopher Leswing, P.P., A.1.C.P.
Assistant Director, Building & Planning
610-645-6116

Email: LMTrezoning@Ilowermerion.org

Or

Colleen Hall

Planner/GIS Technician
610-645-6122

Email: chall@lowermerion.org

SUBMISSION OF RESPONSE

Five (5) hard copies of the technical proposal and qualifications shall be submitted
along with cost proposals for the submission that are in a proposal in separately sealed
envelope, no later than 3:00 p.m. on Friday, October 28, 2016. An electronic PDF copy
of the proposal shall also be included with the submittal. The Township will open cost
proposals after review and discussion of the technical proposals.

Mail or Deliver proposals to:

Cydnee Baffa
Township of Lower Merion
Finance Department
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75 E. Lancaster Avenue
Ardmore, PA 19003
Email: chaffa@lowermerion.org

The envelope containing responses to this RFP must be prominently marked on the
outside “Proposals for Planning Services — Comprehensive Zoning Code Update.” The
Cost Proposal, in a separate envelope, shall be similarly titled.

Technical proposals should not exceed thirty (30) written pages.

Faxed proposals will not be accepted.

PROPOSAL CONTENT AND FORMAT

The Township requests that each consultant follow the guidelines set forth below when
submitting a proposal.

A. Technical Proposal

1.

Executive Summary — Summarize the overall approach for completing the project and
the general timeframes allotted for major tasks. State the reasons why the Township
should select your firm/team for this project. Provide the name of the person
authorized to make representations for your firm/team, together with his/her title, e-
mail address and telephone number.

Organizational Chart and Work Plan — Provide the project’s organization chart,
including the roles of lead consultants and subcontractors, as well as the technical and
support staff. Clearly present staff allocation and reporting relationships for all those
working on the project.

A Work Plan (aka “Project Schedule”) shall detail, by line item, the tasks, subtasks,
deliverables, responsible parties and the division of labor by provider and hours. A
preliminary phasing plan for project completion should be included. The work plan
should include milestone dates and general timeframes for Working Group sessions,
public meetings (if any) and public presentations.

Organization Support and Experience — This section should provide background
information on the firms and key personnel who will be involved in the project.
Provide references from similar projects completed. This includes sub-consultants that
are part of the proposed project team. Include a list of all other consultants required for
the project and their background.

Note the selected consultant team shall be knowledgeable and experienced in
developing and implementing Traditional Neighborhood Development (TND)
standards. The areas where TND standards should be applied are identified on the TND
Map in the Comprehensive Plan.
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Services — Detail the tasks and activities proposed to address the scope of work to be
provided for each phase of the project.

Additional Data — Include any pertinent data not covered in any of the other sections.

Cost Proposal

Compensation will be on a Fixed Fee based on the Scope of Services to be provided.
The following table shall be used to provide a schedule of values for the major tasks
contained in the scope of services and must be submitted in support of the fixed fee for
the initial two-year contract term. In addition, the cost proposal shall include an hourly
rate and expense schedule to be used in determining compensation for any agreed upon
out-of-scope work.

If the Township elects an additional one-year extension for implementation support or
other services, then the Township will come to a separate fee and scope agreement with
the vendor at that future point in time.

Fixed Fee Scope of Services

Phase 1

Assessment and Analysis
Phase 2

Draft a Revised Zoning
Code

Phase 3

General Technical
Support

Phase 4

Implementation

TOTAL PROJECT COST

Out-of-Scope Work

Fixed Hourly Rate

Fixed Hourly Rate Expense
Schedule
Total Hourly Rate

Additional Public Meetings

Invoicing shall reflect the amount of work performed during the billing period based on
the schedule of values agreed upon for the major tasks contained in the scope of
services and the basis of the Fixed Fee. Progress payments will be made on a monthly
maximum frequency.
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1. INSURANCE REQUIREMENTS

The successful consultant, prior to commencing work, shall provide at their own expense, the
insurance listed in Attachment “B” to the Lower Merion Township Purchasing Office,
evidenced by certificates of insurance. Each certificate shall require that notice be given to the
Township Purchasing Office (30) thirty days prior to cancellation or material change in the
policies. The Township of Lower Merion and its elected and appointed officials, officers,
employees and authorized volunteers shall be named as additional insureds on the Consultant’s
commercial general liability insurance with respect to liability arising out of the services
provided under this Contract by the Consultant.

IV. AGREEMENT

The Lower Merion Township’s Consultant Services Contract (Attachment “A”) and Non-
Collusion Affidavit of Prime Bidder (Attachment “C”).

V. TIME FOR COMPLETION

The consultant shall commence work on this project within thirty (30) days of receipt of a
formally executed Agreement from the Township. Plans, specifications, schedules and
bid packages shall be submitted to the Township as per the agreed project schedule.

VI. EVALUATION OF PROPOSALS

A committee of Township representatives will evaluate technical proposals. The
Township will consider the technical evaluation and price in making its selection. The
Township may choose to create a short list of firms for interviews that would take place
as soon as possible after receipt and review of proposals.
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Attachment “A”
CONSULTANT SERVICES CONTRACT

THIS AGREEMENT is made as of this day of , 2016 by and between
the Township of Lower Merion, Pennsylvania (hereinafter referred to as “the Township”),
and (hereinafter referred to as “the

Consultant”).

WITNESSETH:

WHEREAS: The Township has chosen to implement the professional Planning and Code
Analysis services study for the Comprehensive Update to the Lower Merion Township Zoning
Code & Subdivision Regulations; and

WHEREAS: The project is financed by Lower Merion Township; and

NOW THEREFORE, the parties hereto intending to be legally bound by the terms hereof, do
mutually agree as follows:

ARTICLE I - Scope of Work

Consultant shall perform all services set forth in that certain Response to the Request
for Proposal, entitled Comprehensive Update to the Lower Merion Township Zoning Code &
Subdivision Regulations Scope of Services, and attached hereto as Attachment “A,” and
incorporated herein by this reference (the “Proposal”).

ARTICLE Il - Compensation

As compensation for the services performed under this Agreement, the Township shall
pay Consultant the sum as agreed upon between the parties. The amount shall not exceed
$ dollars in accordance with ARTICLE IV of this Agreement. Other expenses
incurred at the request of the Township, including, but not limited to, travel outside the
Philadelphia MSA, other consultants and professional fees, advertising, printing, etc., are not
included in the stated amount. Consultant will submit to the Township monthly invoices for all
work in progress. The Township shall pay Consultant the amount of the invoice within thirty-
(30) days of the Township’s receipt of the invoice.

ARTICLE 11l — Submission of Reports

During the term of this Agreement, Consultant shall provide to the Township or its
designee such oral or written reports and documents as the latter may reasonably require and as
are specified in the Proposal.
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ARTICLE |V - Period of Performance

The performance of Consultant services hereunder shall commence immediately following
authorization by Lower Merion Township to initiate the assignment by way of this formally
executed Agreement with the Township. Subject to the provisions of ARTICLE VII herein,
this contract shall terminate upon delivery by Consultant of materials and reports specified in
the Proposal, and payment to Consultant by the Township of the total specified in Article 11
herein. These periods of performance and the compensation payable to Consultant under
ARTICLE Il hereof may not be amended, modified or supplemented, except by written
agreement of the duly authorized officers of the parties.

ARTICLE V - Independent Contractor

Consultant’s relationship with the Township shall, at all times, be that of an
independent contractor. The method and manner in which Consultant services hereunder shall
be performed shall be determined by the Consultant, in its sole discretion, and the Township
will not exercise control over Consultant or its employees except insofar as may be reasonably
necessary to ensure performance and compliance with this Agreement. The employees,
methods, equipment and facilities used by the Consultant shall at all times be under its
exclusive direction and control. Nothing in this Agreement shall be construed to designate the
Consultant, or any of its employees, as employees or agents of the Township.

ARTICLE VI — Notice

Any notice, request or other communication to either party by the other concerning the
terms and conditions of this Agreement, including, without limitation, the provisions of
ARTICLE Il and ARTICLE 1V, shall be in writing and shall be deemed given only (i) when
actually received by the addressee, and (ii) sent postage prepaid, by certified or registered
United States mail, return receipt requested, addressed as follows:

If to Consultant:

If to the Township:

Christopher Leswing, P.P., A.l.C.P.
Department of Building & Planning
Township of Lower Merion

75 E. Lancaster Avenue

Ardmore, PA 19003
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Gilbert P. High, Jr., Esq., Township Solicitor
High, Swartz, Roberts & Seidel LLP

40 East High Street

Norristown, PA 19404

The person and the place to which notices are to be mailed to either party may be

changed from time to time by notice given in accordance with the provisions of this ARTICLE
VI.

ARTICLE VII- Termination

The Township, acting by its Project Manager, or his/her designee, may terminate this
Agreement at any time with or without cause by giving 30 days’ written notice to Consultant,
in which event the Township’s sole obligations shall be to compensate Consultant for work
actually performed and expenses incurred up to the date of termination. The individuals noted
in ARTICLE VI-NOTICE, shall serve as project managers for the purpose of this project and
Agreement. In no event will any payment pursuant to this ARTICLE VII exceed the
compensation provided for in ARTICLE II.

ARTICLE VIII - Confidentiality

Consultant shall not publish, copyright, or otherwise disclose or permit to be disclosed
or published, the results of any reports to the Township concerning the work to be performed
pursuant to this Agreement, or any particulars thereof, including forms or other materials
developed exclusively for the Township in connection with the performance by Consultant of
its services hereunder during the period of this Agreement, without prior written approval of
the Township. Consultant, cognizant of the sensitive nature of much of the data supplied by
the Township, agrees to protect the confidentiality of any information designated by the
Township to be privileged or proprietary except to the extent that (i) such information enters
the public domain, (ii) is obtained by Consultant from independent third parties not subject to
any confidentiality or similar agreement with the Township, or (iii) disclosure of such
information is required by law, rule or regulation or the valid order of a court or administrative
agency.

ARTICLE IX - Personnel

Notwithstanding the provisions of ARTICLE V hereof, Consultant will assign those
persons identified in Attachment “A”, and other Consultant support staff, as necessary, to
complete the project. The rates for personnel shall be charged at no more than the rates
identified on Attachment “A.”

In the event that the employment of any such employee specified in Attachment “A”
should be terminated prior to the termination hereof, then in such event Consultant shall at its
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discretion, assign such other persons, as necessary, to complete the project. The Township
shall retain the right to accept or reject the designee.

ARTICLE X - Indemnity / Liability

Consultant will indemnify the Township and hold it, and its officers, agents,
representatives and employees harmless from any and all claims, damages, costs, including
attorney’s fees, and liabilities of any kind directly resulting from the performance of its
obligations under this Agreement; except to the extent such claims, damages, costs and
liabilities result from the negligence or willful misconduct of the Township or its employees,
representatives or agents. In no event shall Consultant be liable for lost profits, consequential
or indirect damages suffered by the Township.

ARTICLE XI - Conflicts

During the term of this Agreement, Consultant will not without the consent of the
Township accept from other clients any assignments or tasks which substantially conflict with
the objectives of this Agreement. Consultant shall give written notice to the Township with
respect to any such assignments or tasks. Such notice shall set forth in reasonable detail the
services Consultant would undertake to perform in connection with such assignments or tasks.

ARTICLE XII - Insurance

Consultant shall take out and carry during the entire term of this Agreement, property
damage insurance and general public liability insurance as specified in the Request for
Proposal, Proposal Requirements, 1V Insurance Requirements, with specified limits that protect
both Consultant and the Township from liability. Consultant shall insure the payment of
compensation to its employees in accordance with the Worker’s Compensation Laws of the
State of Pennsylvania. Consultant will maintain adequate General Liability and Auto Liability
insurance. Consultant will provide the Township with a Certificate of Insurance evidencing
the insurance coverage provided for herein, in the amounts specified in the Proposal
Requirements.

ARTICLE XIII - Taxes, Unemployment Insurance and Related Items

Consultant hereby accepts full and exclusive responsibility for the payment of any and
all contributions or taxes, or both, for any unemployment insurance, medical and old age
retirement benefits, pensions, and annuities now or hereinafter imposed under any law of the
United States or any State, which are measured by the wages, salaries or other remuneration
paid to persons employed by Consultant on the work covered by this Agreement or in any way
connected therewith; and Consultant shall comply with all administrative regulations and
rulings thereunder with respect to any of the aforesaid matters; and Consultant shall reimburse
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the Township for any of the aforesaid contributions or taxes, or both, or any part thereof, if by
law the Township may be required to pay the same or any part thereof.

ARTICLE X1V - General

A. Modifications - This Agreement or any part thereof may not be modified,
except by written agreement of the parties signed by the duly authorized officers of the
parties.

B. No Waiver - No omission or delay by either party to this Agreement at any
time to enforce any right or remedy reserved to it, or to require performance of any of
the terms of this Agreement, shall be a waiver of any such right or remedy to which
either party is entitled, nor shall it in any way affect the right of either party to enforce
such provisions thereafter.

C. Applicable Law - This Agreement shall be governed by and construed in
accordance with the laws of the Commonwealth of Pennsylvania.

D. Severability - If any provisions of this Agreement shall be held to be invalid,
illegal or unenforceable, the validity of all other provisions hereof shall in no way be
affected thereby.

E. Successors and Assignees - The Township shall not assign or transfer this
Agreement or any of its rights hereunder without the prior written consent of
Consultant. Consultant shall have the right without the consent of the Township, to
assign this Agreement and its rights and obligations hereunder to Consultant parents,
subsidiaries or affiliates or to any partnership in which Consultant or any parent,
subsidiary or affiliate of Consultant is a general partner, or to a successor of Consultant
by consolidation or merger or to a purchaser of all, or substantially all, of Consultant
assets.

F. Force Majeure - In the event that performance by either party of any of its
obligations or undertakings under this Agreement shall be interrupted or delayed by any
occurrence not occasioned by the conduct of either party hereto, whether such
occurrence be an act of God such as lightning, earthquakes, floods or other like causes,
the common enemy, the result of war, riot, strike, lockout, civil commotion, sovereign
conduct, explosion, fire or the act or conduct of any person or persons not a party to or
under the direction or control of a party hereto, then such performance shall be excused
for such period of time as is reasonably necessary after such occurrence to remedy the
effects thereof.

G. Entire Agreement - This Agreement constitutes the entire Agreement

between the parties and supersedes all previous agreements and understandings relating
to the services required under this Agreement.
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be duly
executed by their duly authorized officials as of the date first written above.

ATTEST: TOWNSHIP OF LOWER MERION, ARDMORE, PENNSYLVANIA
Signed by: Witnessed by:
Ernie B. McNeely Christopher Leswing
Date: Date:
Title: Township Manager Title: Assistant Director, Building & Planning
ATTEST: CONSULTANT
Signed by: Witnessed by:
Date: Date:
Title: Title:
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Attachment “B”

Contract for Professional Services
Insurance Requirements and Indemnification

General Insurance Requirements

1.1- The Consultant shall not commence any operations or services on behalf of the Township of
Lower Merion (the Township) under this Contract until the Consultant has obtained at the Consultant's
own expense all of the insurance as required hereunder and such insurance has been approved by the
Township. Approval of insurance required of the Consultant will be granted only after submission to
the Township of original certificates of insurance signed by authorized representatives of the insurers
or, at the Township's request, certified copies of the required insurance policies.

1.2 - Insurance as required hereunder shall be in force throughout the term of the Contract. Original
certificates signed by authorized representatives of the insurers or, at the Township's request, certified
copies of insurance policies, evidencing that the required insurance is in effect, shall be maintained with
the Township throughout the term of the Contract.

1.3-  The Consultant shall require all Subcontractors to maintain during the term of the Contract
commercial general liability insurance, business auto liability insurance, workers compensation and
employers liability insurance (or personal health insurance) and professional liability insurance to the
same extent required of the Consultant in section 2 below unless any such requirement is expressly
waived or amended by the Township in writing. The Consultant shall furnish Subcontractors'
certificates of insurance to the Township immediately upon request.

1.4-  All required insurance coverages must be underwritten by insurers allowed to do business in the
Commonwealth of Pennsylvania and acceptable to the Township. The insurers must also have a
policyholders' rating of "A-" or better, and a financial size of "Class VII" or better in the latest
evaluation by A. M. Best Company, unless Township grants specific approval for an exception. The
Township hereby grants specific approval for the acquisition of workers compensation and employers
liability insurance from the State Workers Insurance Fund of Pennsylvania.

1.5-  Allinsurance policies required hereunder shall be endorsed to provide that the policy is not
subject to cancellation or non-renewal until thirty (30) days prior written notice has been given to the
Township.

1.6 - No acceptance and/or approval of any insurance by the Township shall be construed as
relieving or excusing the Consultant from any liability or obligation imposed upon the Consultant by
the provisions of this Contract.

1.7 -  If the Consultant does not meet the insurance requirements of this Contract, the Consultant
shall forward a written request to the Township for a waiver in writing of the insurance requirement(s)
not met or approval in writing of alternate insurance coverage, self-insurance, or group self-insurance
arrangements. If the Township denies the request, the Consultant must comply with the insurance
requirements as specified in this Contract.

1.8-  Any deductibles or retentions in excess of $10,000 shall be disclosed by the Consultant, and are
subject to the Township's written approval. Any deductible or retention amounts elected by the
Consultant or imposed by the Consultant's insurer(s) shall be the sole responsibility of the Consultant.
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2 - Consultant's Insurance

2.1- The Consultant shall purchase and maintain the following insurance coverages at not less than
the limits specified below or required by law, whichever is greater:

21.1- Commercial general liability insurance or its equivalent for bodily injury, personal
injury and property damage including loss of use, with minimum limits of:

1,000,000 each occurrence;

1,000,000 personal and advertising injury;
2,000,000 general aggregate; and

1,000,000 products/completed operations aggregate.

&+ A H B

This insurance shall include coverage for all of the following:

I. Liability arising from premises and operations;

ii. Liability arising from the actions of independent contractors; and

iii. Contractual liability including protection for the Consultant from bodily injury and
property damage claims arising out of liability assumed under this Contract.

21.2- Business auto liability insurance or its equivalent with a minimum limit of $1,000,000
per accident and including coverage for all of the following:

i Liability arising out of the ownership, maintenance or use of any auto (if no owned
autos, then hired and non-owned autos); and
ii. Automobile contractual liability.

21.3- If the Consultant has any employees, workers compensation insurance or its equivalent
with statutory benefits as required by any state or Federal law, including standard "other states"
coverage; employers liability insurance or its equivalent with minimum limits of:

$ 100,000each accident for bodily injury by accident;
$ 100,000each employee for bodily injury by disease; and
$ 500,000policy limit for bodily injury by disease.

214 - If the Consultant is an individual or sole proprietor operating without workers
compensation coverage, personal health insurance or its equivalent.

215- Umbrella excess liability or excess liability insurance or its equivalent with minimum
limits of:
$ 1,000,000 per occurrence;
$ 1,000,000 aggregate for other than products/completed operations and auto
liability; and
$ 1,000,000 products/completed operations aggregate

and including all of the following coverages on the applicable schedule of underlying insurance:

i. Commercial general liability;
ii. Business auto liability; and
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iii. Employers liability.

2.16- Consultant’s professional liability (or errors or omissions liability) insurance or its
equivalent with minimum limits of:

$ 1,000,000 each claim or wrongful act; and
$ 1,000,000 annual aggregate.

2.2 — The Township of Lower Merion and its elected and appointed officials, officers, employees and
authorized volunteers shall be named as additional insureds on the Consultant's commercial general
liability insurance with respect to liability arising out of the services provided under this Contract by
Consultant.

Special Note: ISO forms CG 2009 and CG 2010 entitled “Additional Insured - Owners, Lessees or
Contractors — Scheduled Person or Organization” (previously Forms A and B respectively) are
NOT ACCEPTABLE. ISO form CG 2026 entitled “Additional Insured - Designated Person or
Organization” or a manuscript endorsement with the above wording is required.

2.3 - Insurance or self-insurance provided to the Township and its elected and appointed officials,
officers, employees and authorized volunteers under any Consultant's liability insurance or self-
insurance required herein shall apply separately to each insured against whom claim is made or suit is
brought, except with respect to the limits of insurance or self-insurance. (Any cross suits or cross
liability exclusion shall be deleted from Consultant's liability insurance policies required herein.)

2.4 - Insurance or self-insurance provided to the Township and its elected and appointed officials,
officers, employees and authorized volunteers as specified herein shall be primary, and any other
insurance, self-insurance, coverage or indemnity available to the Township and Township's elected and
appointed officials, officers, employees and authorized volunteers shall be excess of and non-
contributory with insurance or self-insurance provided to the Township and its elected and appointed
officials, officers, employees and authorized volunteers as specified herein.

2.5- Ifany liability insurance purchased by the Consultant has been issued on a "claims made" basis,
the Consultant must comply with the following additional conditions:

251- The Consultant shall agree to provide certificates of insurance evidencing such claims
made coverages for a period of one year after final payment by the Township for Consultant’s
services under this Contract. Such certificates shall evidence a retroactive date no later than the
earlier of the date of this Contract or the commencement of Consultant’s services under this
Contract; or

252 - The Consultant shall purchase an extended (minimum one year) reporting period
endorsement for each such "claims made" policy in force as of the date of final payment by the
Township for Consultant’s services under this Contract and evidence the purchase of this extended
reporting period endorsement by means of a certificate of insurance or a copy of the endorsement
itself. Such certificate or copy of the endorsement shall evidence a retroactive date no later than the
earlier of the date of this Contract or the commencement of Consultant’s services under this
Contract.
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Attachment

NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

STATE OF Pennsylvania CONTRACT NUMBER

COUNTY OF

i, : , state that I am the of \
Name of Bidder Title Firm or Company

and that T am authorized to make this Affidavit on behalf of my Firm or Company and its owners, directors and officers. I am the
person responsible in my Firm or Company for the prices and the amount of this Bid,

I state that:

(1) The price(s) and amount of this bid have been arrived at independently and without consultation, communication or agreement
with any other contractor, bidder or potential bidder,

(2) Neither the price(s) nor the amount of the Bid, and neither the approximate price(s) nor the approximate amount of this Bid have
been disclosed to any other firm or person who is bidder or potential bidder and they will not be disclosed to any other firm or person
who is a bidder or potential bidder and they will not be disclosed before bid opening.

(3) No attempt has been made or will be made to induce any firm or person to refrain from bidding on this Contract or to submit a bid
higher than this bid or to submit any intentionally high or noncompetitive bid or other form of complementary bid.

(4) Neither the said Bidder nor any of its officers, partners, owners, representatives, employees or parties in interest, including this
affidavit, has in any way colluded, conspired, connived or agreed, directly or indirectly, with any other Bidder, firm or person to
submit a collusive or sham Bid in connection with the Contract for which the attached Bid has been submitted to refrain from bidding
in connection with such Contract, or has in any manner, directly or indirectly, sought by agreement or collusion or communication or
conference with any other Bidder, firm or person to fix the price or prices in the attached Bid or of any other Bidder, or, to fix any
overhead, profit or cost element of the bid price or the bid price of any other Bidder, or to secure through any collusion, conspiracy,
connivance or unlawful agreement any advantage against the TOWNSHIP OF LOWER MERION to which the attached Bid is being
submitted or any person interested in the proposed Contract; and

(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion, conspiracy, connivance or
unlawful agreement on the part of the Bidder or any of its agents, representatives, owners, employees, or parties in interest, including
this affidavit,

(6) , its affiliates, subsidiaries, officers, directors and employees are not currently
Firm or Company :

under investigation by any governmental agency and have not in the last four years been convicted or found liable of any act prohibited

by State or Federal Law in any jurisdiction, involving conspiracy or collusion with respect to bidding on any public contract, except as

follows:

I state that understand and acknowledge that the above representations are true
Firm or Company

and relied on by the Agency in awarding the contraci(s) for which this bid is submitted. T understand and my Firm or Company

understands that any misstatement in this Affidavit is and shall be treated as fraudulent concealment from the Agency of the true facts

relating to the submisgion of bids for this contract.

Subscribed and sworn 1o before me this

day of , 20 . Firm or Company
(Signature of Notary) Name of Bidder, Title

(Title) Signature of Bidder

My commission expires

Jou
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Attachment “D”
ONGOING PLANNING INITIATIVES

City Avenue District

In 2007 the Township undertook a comprehensive analysis and rezoning of the multi-jurisdictional City
Avenue Corridor in partnership with the City Avenue Special Services District and the City of
Philadelphia. The goal was to create zoning provisions that encouraged cohesive development along
both sides of the corridor that also serves as the city/county boundary. The rezoning was intended to
encourage higher density, multiple use, pedestrian-oriented development and more economically
productive use of land parcels in the vicinity of City Avenue. The City Avenue District includes three
distinct areas including: the Regional Center Area (“RCA”), the Bala Cynwyd Retail district (“BCR”)
and the Bala Village district (“BV”). The RCA and the BCR districts were adopted in 2012. The BV
district was adopted under a separate ordinance in 2014.

The new zoning districts incorporate incentives for development features that benefit the general public,
such as public gathering spaces and public, multi-purpose paths and incorporates the requirements of an
Official Map. The Official Map lays out the suggested locations for the public amenities as permitted in
the Pennsylvania Municipalities Planning Code.

The Township also established a Transportation Service Area in 2011 to leverage funds for necessary
off-site roadway improvements within the district resulting from vehicular trips generated from new
development. The funds are assessed based on the Act 209 Studies including the Land Use Assumptions
Report, Roadway Sufficiency Analysis and Transportation Capital Improvement Plan. A separate
Transportation Service Area also exists along the Rock Hill Road/Belmont Avenue Corridor.

Because the Transportation Capital Improvement Plan focuses on roadway improvements, a
complementary 2014 City Avenue Connectivity Study was conducted to focus on multi-modal
improvements along the corridor to reduce automobile dependency. The focus of the plan was to
improve transit access and increase the percentage of transit trips to and from the district by both rail
and bus.

Ardmore Revitalization Project

The Ardmore Revitalization Plan was initiated over 15 years ago and proposed multiple projects that
focused on improvements in the Ardmore Business District. Several projects are complete, including
the Anderson Avenue Bridge Lighting and Signage and the realignment of the Ardmore and Lancaster
Avenue intersection. The Ardmore Transit Center project focused on a mixed-use, transit oriented
development, including a new train station. The mixed-use portion of the project is expected to
commence construction in fall 2016. It includes ground level retail with 110 residential units above it,
private parking below grade and a 200 space public parking garage behind the retail space and below
the residential units. The parking garage replaces Lower Merion’s surface parking lot on Cricket
Avenue.

The Ardmore Train Station is located in the heart of downtown Ardmore and serves both the Amtrak
Keystone Line and the SEPTA Paoli/Thorndale Line. The train station and transit-oriented
improvements will be completed in two phases. The project is now primarily managed by SEPTA with
the Township assistance. The fully funded first phase focuses on train station improvements including
the construction of ADA accessibility improvements with ramps, elevators and both high and low level
platforms. A new station building with shelters and canopies will be provided along with site utilities
and storm water management. The parking garage foundations will also be constructed during phase
one along with any modifications to the existing catenary structures.
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Phase 2 of the project involves the construction of a 5-story, 500 space parking garage to meet the
needs of the commuters, businesses and the local government. Phase two remains unfunded but is
intended to include bus and intermodal connections.

Bryn Mawr Master Plan Implementation

The Bryn Mawr Master Plan was completed in 2006 and resulted in an area-wide rezoning, including
medical district zoning provisions that enabled numerous redevelopment opportunities. Bryn Mawr’s
master plan has advanced though the efforts of the Main Line Health system, with major expansions to
Bryn Mawr Hospital and building medical office buildings. The retail corridor is experiencing new
investment with the imminent opening of a major new upscale retail development along Lancaster
Avenue. The success of the Bryn Mawr Film Institute and the presence of many leading Township
corporate institutions makes Bryn Mawr a highly desirable area for continued redevelopment and
business expansion.

Township-wide Stormwater Management Plan

The Board of Commissioners recently approved funding a Comprehensive Storm Water Management
Plan, as recommended in the new Comprehensive Plan and the Storm Water Management Evaluation
Task Force Report. The scope of services will include identifying future storm water infrastructure
needs and storm water policy recommendations to ensure compliance with federal/state regulatory
requirements such as MS4 permits. This plan will address projected future financial requirements, and
provide recommendations on how such financial requirements may be satisfied.

Please use the following links to access relevant planning documents:

o Comprehensive Plan: http://www.lowermerion.org/services/building-and-planning-
department/comprehensive-plan

o Issues Report: http://www.lowermerion.org/services/building-and-planning-
department/ongoing-projects-long-range-plans/comprehensive-plan

e Township Codes: http://www.lowermerion.org/services/township-secretary-s-office/township-
municipal-codebook

e Current Zoning Map: http://www.lowermerion.org/services/building-and-planning-
department/zoning

If you have any questions with regard to the website links, please contact Colleen Hall at
chall@lowermerion.org.
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